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NOTICE TO CONTRACTORS (07/09)

Electronic bids and electronic bid bonds for the following project will be downloaded by the
Department of Transportation and Development (DOTD) on Wednesday, September 30, 2009,
Paper bids and paper bid bonds will not be accepted. Electronic bids and electronic bid
bonds must be submitted through www.bidx.com prior to the electronic bidding deadline.
Beginning at 10:00 am., all bids will be downloaded and posted online at
http://www.dotd.la.gov/cgi-bin/construction.asp. No bids are accepted after 10:00 a.m.

DBE PROJECT
STATE PROJECT NO. 704-44-0014, 704-44-0015, 704-44-0017, 704-44-0018, 704-44-0019

& 704-44-0020

FEDERAL AID PROJECT NO. ER-ERP1(084) ER-ERP1(120), ER-ERP1(122),
ER-ERP1(123), ER-ERP1(124) & ER-ERP1(125)

DESCRIPTION: Pennanent Repair to Federal Aid Eligible Roads

ROUTE: Rowley Blvd., Mehle Ave., Cougar Dr., Paris Rd., E. Genie St. & Packenham Dr.
PARISH: St. Bernard

LENGTH: 2.394 miles.

TYPE: COLD PLANE ASPHALTIC CONCRETE, ASPHALTIC CONCRETE PAVEMENT
PATCHING, CONCRETE PAVEMENT REPAIR, ASPHALTIC CONCRETE OVERLAY,
STRIPING, CONCRETE ADA RAMPS, SIDEWALK RECONSTRUCTION

LIMITS: State Project No. 704-44-0014: LA 46 — LA 39

LIMITS: State Project No. 704-44-0015: LA 46 —-LA 39

LIMITS: State Project No. 704-44-0017; Genet Dr. — Benjamin St.

LIMITS: State Project No. 704-44-0018: Ferry Terminal — LA 46

LIMITS: State Project No. 704-44-0019: Golden Dr. — Palmisano Blvd.

LIMITS: State Project No. 704-44-0020: Derbigny St. — W. Genie St.

ESTIMATED COST RANGE: $2,500,000.00 — $5,000,000.00

PROJECT ENGINEER: William Koutnik, (504) 827-5841, 2601 Canal Blvd., New Orleans, LA,
70119

DOTD COORDINATOR: Fred Wetekamm, (504) 437-3112

PROJECT MANAGER: Jeff Burst

Bids must be prepared and submitted in accordance with Section 102 of the 2006 Louisiana
Standard Specifications for Roads and Bridges as amended by the project specifications, and
must include all information required by the proposal.
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NOTICE TO CONTRACTORS (CONTINUED)

Plans and proposals are available in electronic format ONLY. All Plans, Proposals, Addenda,
Amendments, Letters of Clarification, and Withdrawal Notices will be posted online. Paper
notices will not be distributed. Construction proposal information may be accessed via the
Internet at www.dotd.la.gov. From the LA DOTD home page, select the following options:
Doing Business with DOTD, then Construction Letting Information. Once the Construction
Letting Information page appears, find the Notice to Contractors box. From the drop down
menu, select the appropriate letting date and press the “Go To” button to open the page, which
provides a listing of all projects to be let and a Construction Proposal Documents link for each
project. All project specific notices are found here. It will be the responsibility of the bidder
to check for updates. Additionally, plans and specifications may be seen at the Project
Engineer's office. Upon request, the Project Engineer will show the project site.

All questions concerning the plans shall be submitted via the Electronic Plans Distribution
Center known as Falcon. Questions submitted within 96 hours of the bid deadline may not be
answered prior to bidding. Falcon may be accessed via the Internet at www doid.la.cov. From
the home page, select Doing Business with DOTD from the left-hand menu, then select
Construction Letting Information on the pop-up menu. On the Construction Letting
Information page, select the link, DOTD’s Plan Room. Login to Falcon (or request an ID if a
first-time user). Once logged in, you will have access to view Project Information, submit a
question concerning the project, and view the plans. All submitted questions will be forwarded
by email to the Project Manager and the Project Engineer for a response.

The U. S. Department of Transportation (DOT) operates a toll free "Hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging,
bidder collusion, or other fraudulent activities should call 1-800-424-9071. All information will
be treated confidentially and caller anonymity will be respected.
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& 704-44-0020
SPECIAL PROVISIONS

SPECIAL NOTICE TO CONTRACTORS:

COORDINATION OF WORK: Upon notification by local government agencies of proposed
work adjacent to this contract or other work within the area that will drastically impact traffic for
an extended duration, the Project Engineer at the Pre-Construction Meeting can direct the
contractor to provide an alternate construction plan. The contractor shall provide a plan in 3
working days to mitigate or minimize disruption to traffic flow in the area.

If construction activities have begun and the Project Engineer is notified by the local government
agency of proposed work which will begin adjacent to or within the area, the contractor shall
coordinate his work activities with this subject work to minimize disruption to traffic flow in the

darca.

GEOTECHNICAL DATA (INFORMATIONAL PURPOSES ONLY): A copy of the Report
for Pavement Evaluations and Repair Recommendations will be available upon request. Submit
requests for reports to Burk-Kleinpeter, Inc., 4176 Canal Street, New Orleans, LA, 70119, (504)

486-5901.

GENERAL BIDDING REQUIREMENTS (08/06): The specifications, contract and bonds
goveming the construction of the work are the 2006 Edition of the Louisiana Standard
Specifications for Roads and Bridges, together with any supplementary specifications and special
provisions attached to this proposal.

Bids shail be prepared and submitted in accordance with Section 102 of the Standard
Specifications.

The plans herein referred to are the plans approved and marked with the project number,
route and Parish, together with all standard or special designs that may be included in such plans.
The bidder declares that the only parties interested in this proposal as principals are those named
herein; that this proposal is made without collusion or combination of any kind with any other
person, firm, association, or corporation, or any member or officer thereof: that careful
examination has been made of the site of the proposed work, the plans, Standard Specifications,
supplementary specifications and special provisions above mentioned, and the form of contract
and payment, performance, and retainage bond; that the bidder agrees, if this proposal is
accepted, to provide all necessary machinery, tools, apparatus and other means of construction
and will do all work and furnish all material specified in the contract, in the manner and time
therein prescribed and in accordance with the requirements therein set forth; and agrees to accept
as full compensation therefore, the amount of the summation of the products of the quantities of
work and material incorporated in the completed project, as determined by the engineer,
multiplied by the respective unit prices herein bid.

It is understood by the bidder that the quantities given in this proposal are a fair
approximation of the amount of work to be done and that the sum of the products of the
approximate quantities multiplied by the respective unit prices bid shall constitute gross sum bid,
which sum shall be used in comparison of bids and awarding of the contract.

The bidder further agrees to perform all extra and force account work that may be
required on the basis provided in the specifications.

The bidder further agrees that within 15 calendar days after the contract has been
transmitted to him, he will execute the contract and furnish the Department satisfactory surety
bonds.

If this proposal is accepted and the bidder fails to execute the contract and furnish bonds
as above provided, the proposal guaranty shall become the property of the Department;
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SPECIAL PROVISIONS

otherwise, said proposal guaranty will be returned to the bidder; all in accordance with
Subsection 103.04.

MANDATORY ELECTRONIC BIDS AND ELECTRONIC BID BONDS SUBMISSION
(10/08): This project requires mandatory electronic bidding. All Specifications, whether
Standard, Supplemental or Special Provisions, are hereby amended to delete any references
regarding paper bids and the ability to submit paper bid forms.

The contractor shall register online to be placed on the Louisiana Department of
Transportation and Development (LA DOTD) prospective bidders list or for information only
list.

Modifications to proposal documents will be posted on the Department’s website at the
following URL address: www.dotd.la.sov/cai-bin/construction.asp.

LA DOTD shall not be responsible if the bidder cannot complete and submit a bid due to
failure or incomplete delivery of the files submitted via the internet.

DBE PARTICIPATION IN FEDERAL AID CONSTRUCTION CONTRACTS (02/07):
This project is a DBE goal project. In accordance with the Required Contract Provisions for
DBE Participation in Federal Aid Construction Contracts elsewhere herein, the DBE goal for
approved subcontracting work on this project is 15 percent of the total contract bid price. The
contractor shall submit DOTD Form OMF-1A (Request to Sublet) and have it approved by the
Department before any subcontract work is done on the project. Only those businesses certified
by the Department as Disadvantaged Business Enterprises (DBEs) may be utilized in fulfillment
of the DBE goal requirement. Such businesses are those certified by the Louisiana Unified
Certification Program on the basis of ownership and control by persons found to be socially and
economically disadvantaged in accordance with Section 8(a) of the Small Business Act, as
amended and Title 49, Code of Federal Regulations, Part 26 (49 CFR 26).

BUY AMERICA PROVISIONS (03/95): Pursuant to the "Buy America Provisions" of the
Surface Transportation Assistance Act (STAA) of 1982 as promulgated by current FHWA
regulation 23 CFR 635.410 and the Intermodal Surface Transportation Efficiency Act of 1991
(ISTEA) amendment to (STAA), all steel and iron materials permanently installed on this project
shall be manufactured, including application of a coating, in the United States, unless a waiver of
these provisions is granted. Coating includes all processes which protect or enhance the value of
the material to which the coating is applied. The request for waiver must be presented in writing
to the Department by the contractor. Such waiver may be granted if it is determined that:

(1) The apphication of Buy America Provisions would be inconsistent with the public
interest or

(2) Such materials are not produced in the United States in sufficient and reasonably
available quantities and of a satisfactory quality.

Minimal use of foreign steel and iron materials will be allowed without waiver provided
the cost of these materials does not exceed 0.1 percent of the total contract cost or $2,500,
whichever is greater; however, the contractor shall make written request to the DOTD
Construction Engineering Administrator for permission to use such foreign materials and shall
furnish a listing of the materials, their monetary value, and their origin and place of production.

The burden of proof for the origin and place of production and any request for waiver is
the responsibility of the contractor.
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Prior to the use of steel and iron materials in the project, the contractor shall furnish Mill
Test Reports to the engineer for such steel and iron materials, accompanied by a notarized
certification stating that the Mill Test Reports represent the steel and iron materials to be
furnished and that such materials were produced and fabricated in the United States.

‘Pig iron and processed, pelletized, and reduced iron ore are exempt from the Buy
America Provisions.

COST-PLUS-TIME BIDDING PROCEDURE (A + B METHOD): The 2006 Standard
Specifications and Supplemental Specifications, as amended elsewhere herein, are further
amended as follows:

General. The process for bidding and the award of this project will take into account not

only the contract amount bid but also the bidder’s stated contract time in which the project will

be completed to final acceptance. This method will only be used to determine the successful
bidder. It will not be used to determine the award amount nor final payment to the contractor.

Should only one contractor bid then he will be required to turn in a Pre-Award CPM prior to

Award of Contract for time verification by DOTD.

Definition of Terms. For this project the following definitions apply:

{a) Calendar Day — Refer to Subsection 101.03.

(b) Contract Amount — The summation of the products of the quantities shown in the
Schedule of Ttems multiplied by the unit bid prices.

(c) Contract Time — The number of calendar days stated in the successful bidders
proposal to complete the project to final acceptance as adjusted by authorized
extensions.

(d) Daily Road User Cost ~ The amount which represents the average daily cost of
interference and inconvenience to the road user. The Department has assigned a daily
road user cost of $5000.00 per calendar day for this project.

(e) Final Acceptance — Refer to Subsection 105.17(b).

Preparation of Proposal. In addition to all other bidding requirements of the project

specifications, the bidder shall state his required completion time in the space provided on the

“CONTRACT TIME” form contained elsewhere herein. The proposed completion time shall be

based on the construction phases shown in the plans in their respective order and will be a factor

used in considering bids for award. The stated number of calendar days required for completion

will be the contract time for this project should the bidder be successful.  Bids not including a

contract time will be considered irregular and will be rejected.

Consideration of Bids. After bids are opened and read, they will be compared based on

the Total Bid Amount as determined by the following formula. In case of equal total bid

amounts between qualified bidders, award will be made to the bidder proposing the lowest
coniract time.
Total Bid Amount= A + B
Where:
A = the contract amount as defined herein.
B = the product of the number of calendar days of contract time stated by the
bidder and the daily road user cost contained herein.

Conditional Notice to Proceed/Notice to Proceed. If this A + B project is awarded

during the months of September, October or November, the Department will consider issuing a

Conditional Notice to Proceed with an expiration date of March 1 of the following calendar year,
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whereupon a Notice to Proceed will become effective. Such request for delay from the
contractor shall be in writing with justification for the delay. If a Conditional Notice to Proceed
is issued then any assembly period, as provided in the special provision “Contract Time”, is
negated.

Late Completion. Should the contractor fail to complete the project to final acceptance
prior to expiration of the contract time, stipulated damages will be charged an amount equal to
the daily road user cost stated herein.

PRE-AWARD CPM FOR CONTRACT TIME REVIEW: Should only one bid be received
then the single bidder shall be required to gain approval from the Chief Construction Engineer,
as outlined below, prior to the Award of Contract. A Pre-Award CPM shall only be used for
review and justification of the contract time submitted as part of the bid.

Critical Path Methods (CPM) as described and with terms as defined in the Associated General
Contractors of America (AGC) publication, Construction Planning and Scheduling, latest
edition, shall be used in construction scheduling and establishing the critical items of work. In
case of discrepancy between these specifications and Construction Planning and Scheduling,
these specifications shall govern.

The Single Bidder shall submit to the Chief Construction Engineer for approval, CPM
Construction Schedules and Summary of Activities tabulations, all as described hereinafter, and
altogether defined as "Construction Schedule”. The Construction Schedule shall be based on the
planned work, the proposed maintenance of traffic restrictions, and other design requirements
given in the plans and specifications. Each sheet or page of each submittal shall be identified
with the contractor's company name, state project number, project name, date prepared, revision
dates, and sheet or page number. If the submittals are not prepared by the contractor's own staff,
the company name of the preparer shail be shown on each sheet or page.

The critical activities as shown on the Construction Schedule will be considered in
establishing the controlling item of work. If the Construction Schedule is not approved by the
Chief Construction Engineer the bid will be considered irregular and will be rejected.

The sequence of work as represented on the approved Construction Schedule and
approved associated data shall be interpreted as being the intention of the contractor at the time
that the schedule was made.

(a) Construction Schedule: The Construction Schedule shall be a Critical Path Method
(CPM) graphic diagram, computer prepared, utilizing the Precedence Diagramming Method
(PDM). For the calendar day contract, the Gregorian calendar shall be used.

The schedule shall show and describe the various activities of work required to complete
the contract in sufficient detail so that all activities are readily identifiable and progress on the
activities can be readily measured. Sufficient detail in bridge work means each element of work
{piles, footings, columns, caps, rebar, cure time, etc.) of individual bents; each element of work
m individual spans (girders, strip seal joints, Class AA, rebar, cure time, etc.); individual
approach slabs; railings; rebar for all of the above as separate activities; and, miscellaneous other
bridge work. Sufficient detail in road work means individual runs of pipe in drainage structures;
individual box culverts; individual detour roads; the embankment, excavation, base and paving
layers within definable geometric limits (e.g., from station to station, within a single ramp, etc.).
Physical locations of activities within definable geometric limits (e.g., from station to station,
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within a single ramp, individual bents, individual spans, etc.) shall be included in the activity
description or shown in activity codes relative to each activity. It shall include submittals and
approvals of critical samples, shop drawings, procedures, order lists (pilings for example), or
other things that could have a significant schedule impact.

Relatively minor items of work, similar or non-similar, may be grouped together into one
activity (or more). Activities to be performed by subcontractors shall be included and identified.
The schedule shall show the sequence in which the activities are to be accomplished and their
dependency relationships. The pay item quantities associated with each activity shall be
included and shall equal the current contract amount.

The duration of activities shall be in whole calendar days and no activity shall have
duration of less than one calendar day or more than 30 calendar days. The ending event of the
schedule shall be a finish milestone identified as “Contract Completion Date”. Its sole
predecessor shall be “Reserved Float”. The sole predecessor of “Reserved Float” shall be “Final
Inspection” which shall be a finish milestone and shall have as predecessors all of the activities
that must be completed prior to the Department’s final inspection of the work. The duration of
“Reserved Float” is the difference between “Final Inspection” and “Contract Completion Date™.
“Reserved Float” is defined as that part of the shared float reserved exclusively for the
contractor’s use. The contract date for stipulated damages will be adjusted by change order to
the beginning date of the activity “Reserved Float”.

The Construction Schedule shall be computer plotted on sheets not larger than 22 inches
x 36 inches and shall show a continuous flow of information from left to right with no arrows
from right to left and shall be drawn to a time scale of calendar days. The critical path shall be
clearly identified. Resource constraints shall be identified, as shall scheduled starts or
completions imposed on the schedule by the contractor.

The centractor shall submit color-coded graphics in the required multiple copies.

The contractor shall provide the Department with the means to electronically translate the
Construction Schedule data into a configuration that can be read and processed by the
Department or its consultants' hardware and Primavera software. If the contractor elects to use
SureTrak Project Manager software, the following defaults must be placed: (1) resources shall be
non-driving; (2) default activity type shall be "Task"; (3) activity type shall not be
"Independent"; (4) duration display style shall be "Day (d)"; (5) float style shall be "Days"; and,
(6) dates time format shall be "Don't show time". In both the SureTrak Project Manager and in
the Primavera Project Planner (P3) "Back up" menu selection, the contractor will ensure that the
option "Remove access list during backup" is checked. In addition, the project must be saved in
SureTrak as a "Concentric P3" Type project.

(b) Summary of Activities: The Summary of Activities shall be a tabulation of all
activities shown on the Construction Schedule, and shall accurately reflect the data used in
preparation of the Construction Schedule. The summary shall be computer generated and
sequenced by activity number. Each activity shall include as a minimum the following, in
calendar days:
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Activity numbers.
Activity description.
Estimated duration of activity.
Early start.
Late start.
Constrained start, if constrained.
Early finish.
Late finish.
Constrained finish, if constrained.
Status (whether critical).
Free float.
Total float.
13.  Remaining duration and calendar days used.

{(c) Submittal: Prior to the Award of Contract the Single Bidder shall submit to the Chief
Construction engineer for approval, in triplicate, a Construction Schedule giving a proposed
schedule of operations that provides for completion of the work and a Summary of Activities
tabulation. The Single Bidder shall also submit the Construction Schedule data electronically
capable of being processed with the hardware and software being used by the Department or its
consuitants.

Within 10 calendar days after receipt of the submittal, the Chief Construction engineer
and Single Bidder shall meet and review the proposed schedules and tabulations. Any revisions
resulting from the review shall be submitted, in triplicate, for approval within 5 calendar days
after the meeting.

Failure to have obtained approval of the Construction Schedule and tabulations within 20
calendar days after the Bid Letting the bid will be considered irregular and will be rejected.

(d) The Pre-Award CPM Construction Schedule will be provided at no direct pay.

R e R e N A

CONSIDERATION OF BIDS: Subsection 103.01 of the 2006 Standard Specifications is
amended as follows:

Subsection 103.01(a) is amended to include the following:

(5) The single bidder on a Cost-Plus-Time bid fails to obtain approval from the
Chief Construction Engineer of a Pre-Award CPM within 20 calendar days after the Bid

Letting.
Subsection 103.01(b) is amended to include the following:

(7) The Contract Time submitted as part of a Cost-Plus-Time bid is found to be
excessive by the Chief Construction Engineer.

MAINTENANCE OF TRAFFIC (11/13/08): Subsection 104.03 of the 2006 Standard
Specifications is amended to include the following requirements.
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The contractor shall provide for and maintain through and local traffic at all times and
shall conduct his operations in such manner as to cause the least possible interference with traffic
at junctions with roads, streets and driveways.

The contractor shall conduct his paving operations on one side of the roadway at a time,
The side of the roadway, including shoulder, that is open to traffic shall be clear at all times.

When the plans show asphaltic concrete pavement layers to be placed in thicknesses of
2 inches (50 mm) or less, the contractor will be permitted to pave in one lane for a full day; the
adjacent lane may be paved the following workday. When pavement layers are greater than
2 inches (50 mm) thickness, the contractor shall use a Wedged Joint and will be permitted to
pave in one lane for a full day; the adjacent lane shall be paved the following day or place
approximately 1/2 of each day's production in one lane and the remainder in the adjacent lane.

At the end of each day's paving operations, temporary pavement markings shall be in
place and proper signs and barricades displayed. During the period that all lanes are open to
traffic, the contractor shall neither store material nor park equipment on roadway shoulders.

When asphaltic concrete pavement is cold planed to a depth of 2 inches (50 mm) or less,
the contractor will be permitted to cold plane in one lane for a full day; the adjacent lane may be
cold planed the following workday. When the depth of cold planing is greater than 2 inches
(50 mm), the contractor shall cold plane approximately 1/2 of each day's production in one lane
and the remainder in the adjacent lane.

All asphaltic concrete pavement new construction, overlays, and shoulder surfacing
aperations open to traffic shall be conducted in accordance with the following requirements.

1. Shoulder Subgrade Preparation: Any required embankment widening shall be
completed before placement of the asphaltic concrete overlay. All vegetation shall be removed
from existing shoulders before beginning temporary or final shoulder construction. When the
Shoulder Wedge is required, the contractor shall blade and shape existing shoulder material to
form a uniform surface under the wedge prior to placement of the asphaltic concrete overlay.

2. Temporary Shoulder Construction: Temporary shoulder construction described herein
shall be completed at the end of each day's operations for all asphaltic concrete courses except
the final wearing course. There shall be no drop-off from the pavement edge to the shoulder.
The contractor shall blade and shape existing shoulder material against, and approximately level
with, the top of the pavement surfacing to form a temporary shoulder with a uniform slope from
the pavement edge to the existing shoulder line, or to a point 10 feet (3 m) from the pavement
edge. If existing shoulder materials are insufficient, the contractor shall furnish, place and shape
additional shoulder surfacing materials to form the temporary shoulder. Existing and/or
additional materials for temporary shoulders shall be to the satisfaction of the engineer.
Compaction shall be by approved methods.

No direct payment will be made for constructing and subsequently reshaping temporary
shoulders, except payment for additional materials under appropriate pay items.

ACCEPTANCE (03/98): Subsection 105.17 is amended as follows:

Heading (a) is deleted and the following substituted.
(a) Partial Acceptance: When the contractor satisfactorily completes all work at a site, including
all safety devices, signs and striping, the contractor may request the engineer to make final
inspection of that portion of the project. When the engineer finds upon inspection that the
portion has been completed in compliance with the contract, the Department will accept that
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portion as being completed and the contractor will be relieved of further responsibility for that
portion and from further liability to the public.

AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009 (ARRA) (SEC107):
Subsection 107.05, Federal Aid Participation as amended by the supplemental specifications is
further amended to include the following;

This project is funded through the American Recovery and Reinvestment Act of 2009
(ARRA). The ARRA requires the contractor and all subcontractors to properly complete and
submit monthly Employment Data Reports for ARRA funded projects. The Monthly
Employment Report Form (Form No. FHWA-1589) and the instructions necessary for proper
completion of the form are included as a supplement to the Federal Aid Contract provisions as
contained elsewhere herein, and are also available on the DOTD Consfruction, and ARRA
websites. The contractor shall ensure that all subcontractors are aware of these reporting
requirements and shall include these requirements within each subcontract. DOTD reserves the
right to withhold estimated payments to the contractor for the contractor’s or any
subcontractor’s refusal to report or for frequent occurrences of untimely, missing,
incomplete, or inaccurate employment reporting on this ARRA project.

SUBLETTING OF CONTRACT (01/83): In accordance with Subsection 108.01 of the
Standard Specifications, the following items are designated as "Specialty Items":

ITEM 731-02-00100, Reflectorized Raised Pavement Markers

ITEM 732-01-02020, Plastic Pavement Striping (6" Width)(Thermoplastic 125 mil)

ITEM 732-01-02040, Plastic Pavement Striping (8" Width)(Thermoplastic 125 mil)

ITEM 732-01-02060, Plastic Pavement Striping (127 Width)(Thermoplastic 125 mil)

ITEM 732-02-02000, Plastic Pavement Striping (Solid Line) (4” Width)(Thermoplastic 90 mil)
ITEM 732-03-02000, Plastic Pavement Striping (Broken Line)(4” Width)(Thermoplastic 90 mil)
ITEM 732-04-01020, Plastic Pavement Legends & Symbols (Arrow-Straight)

ITEM 732-04-01040, Plastic Pavement Legends & Symbols (Arrow-Double)

ITEM 732-04-01080, Plastic Pavement Legends & Symbols (Arrow-Left Turn)

ITEM 732-04-01100, Plastic Pavement Legends & Symbols (Arrow-Right Turn)

ITEM 732-04-18000, Plastic Pavement Legends & Symbols (RR Crossing)

ITEM 736-09-00100, Loop Detector :

CRITICAL PATH METHOD (CPM) FOR CONSTRUCTION PROGRESS
SCHEDULING (12/08): Critical Path Methods (CPM) as described and with terms as defined
in the Associated General Contractors of America (AGC) publication, Construction Planning
and Scheduling, latest edition, shall be used in construction scheduling, establishing the critical
items of work, and measuring progress of the work. In case of discrepancy between these
specifications and Construction Plaming and Scheduling, these specifications shall govern.

Section 108, Prosecution and Progress of the 2006 Standard Specifications and the
Supplemental Specifications thereto is amended as follows.

Subsection 108.03, Construction Progress Schedule: This subsection is deleted and the
following substituted.
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The contractor shall submit to the project engineer for approval, CPM Construction
Schedules, Summary of Activities tabulations, and Scheduled Earnings tabulations, all as
described hereinafter, and altogether defined as "Construction Progress Schedule" or
"Construction Schedule". The Construction Progress Schedule shall be based on the planned and
specified finished work, the maintenance of traffic restrictions, and other design requirements
given in the plans and specifications. Each sheet or page of each submittal shall be identified
with the contractor's company name, state project number, project name, date prepared, revision
dates, and sheet or page number. If the submittals are not prepared by the contractor's own staff,
the company name of the preparer shall be shown on each sheet or page.

The critical activities as shown on the approved Construction Schedule will be considered
in establishing the controlling item of work. If the Construction Schedule has not been
approved, the engineer will establish the controlling work item and charge the contract time
accordingly. Scheduled Earnings will be the basis for measurement of contractor's progress.
Approved Construction Progress Schedules and approved associated data shall become
part of the contract documents. Un-approved Construction Progress Schedules and associated
data shall not be considered relevant or applicable for any purposes during or after completion of
the project and shall not be binding on the Department. The sequence of work as represented on
the Construction Progress Schedule and subsequent updates shall be interpreted as being the
intention of the contractor at the time that the schedule was made.

(a) Construction Schedule: The Construction Schedule shall be a Critical Path Method
(CPM) graphic diagram, computer prepared, utilizing the Precedence Diagramming Method
(PDM). For the calendar day contract, the Gregorian calendar shall be used.

The schedule shall show and describe the various activities of work required to complete
the contract in sufficient detail so that all activities are readily identifiable and progress on the
activities can be readily measured. Sufficient detail in bridge work means each element of work
(piles, footings, columns, caps, rebar, cure time, etc.) of individual bents; each element of work
in individual spans (girders, strip seal joints, Class AA, rebar, cure time, etc.); individual
approach slabs; railings; rebar for all of the above as separate activities; and, miscellaneous other
bridge work. Sufficient detail in road work means individual runs of pipe in drainage structures:
individual box culverts; individual detour roads; the embankment, excavation, base and paving
layers within definable geometric limits {e.g., from station to station, within a single ramp, etc.).
Physical locations of activities within definable geometric limits (e.g., from station to station,
within a single ramp, individual bents, individual spans, etc.) shall be included in the activity
description or shown in activity codes relative to each activity. It shall include submittals and
approvals of critical samples, shop drawings, procedures, order lists (pilings for example), or
other things that could have a significant schedule impact.

Relatively minor items of work, similar or non-similar, may be grouped together into one
activity (or more). Activities to be performed by subcontractors shall be included and identified.
The schedule shall show the sequence in which the activities are to be accomplished and their
dependency relationships. The estimated contract earnings and pay item quantities associated
with each activity shall be included, and the sum of the estimated earnings shall equal the current
contract amount.

The duration of activities shall be in whole calendar days and no activity shall have
duration of less than one calendar day or more than 30 calendar days. The ending event of the
schedule shall be a finish milestone identified as “Contract Completion Date”. Its sole
predecessor shall be “Reserved Float”. The sole predecessor of “Reserved Float” shall be “Final
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Inspection™ which shall be a finish milestone and shall have as predecessors all of the activities
that must be completed prior to the Department’s final inspection of the work. The duration of
“Reserved Float” is the difference between “Final Inspection” and “Contract Completion Date”.
“Reserved Float” is defined as that part of the shared float reserved exclusively for the
contractor’s use. The contract date for stipulated damages will be adjusted by change order to
the beginning date of the activity “Reserved Float”.

The Construction Schedule shall be computer plotted on sheets not larger than 22 inches
X 36 inches and shall show a continuous flow of information from left to right with no arrows
from right to left and shall be drawn to a time scale of calendar days. The critical path shall be
clearly identified. Resource constraints shall be identified, as shall scheduled starts or
completions imposed on the schedule by the contractor.

The contractor shall submit color-coded graphics in the required multiple copies. The
choice of the color coding must remain in effect for the life of the contract.

The contractor shall provide the Department with the means to electronically translate the
Construction Schedule data into a configuration that can be read and processed by the
Department or its consultants' hardware and Primavera software. If the contractor elects to use
SureTrak Project Manager software, the following defaults must be placed: (1) resources shall be
non-driving; (2) default activity type shall be "Task"; (3) activity type shall not be
"Independent"; (4) duration display style shall be "Day (d)"; (5) float style shall be "Days"; and,
(6) dates time format shall be "Doen't show time". The revenue feature in SureTrak Project
Manager does not translate to Primavera Project Planner (P3), so in SureTrak Project Manager
the earnings must be entered as cost data. In both the SureTrak Project Manager and in the
Primavera Project Planner (P3) "Back up" menu selection, the contractor will ensure that the
option "Remove access list during backup” is checked. In addition, the project must be saved in
SureTrak as a "Concentric P3" Type project.

(b) Summary of Activities: The Summary of Activities shall be a tabulation of all
activities shown on the Construction Schedule, and shall accurately reflect the data used in
preparation of the Construction Schedule. The summary shall be computer generated and
sequenced by activity number. Each activity shall include as a minimum the following, in
calendar days:

1. Activity numbers.

2. Activity description,

3. Estimated duration of activity.

4, Early start.

5. Late start.

6. Constrained start, if constrained.
7. Early finish.

8. Late finish.

0. Constrained finish, if constrained.
10. Status (whether critical).

11. Free float.

12. Total float.

13.  Monetary value of the activity.
14, Remaining duration and calendar days used.
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(c) Scheduled Earnings: The Scheduled Eamnings shall be a product of the software
creating the Construction Schedule and shall be a tabulation of accumulated scheduled contract
earnings, based on late starts, measured in accumuiated dollars for all activities, for each monthly
partial estimate. The tabulation shall be prepared from the Construction Schedule and shall be
computer generated. The Schedule of Earnings will not include advanced payments for
stockpiled materials.

(d) Cash Management Document: When designated as a Cash Management Project, prior
to the issuance of the Notice to Proceed, the contractor shall provide to the Department and
obtain approval from the Department of the Scheduled Earnings report as described above,
except that it shall be based on early starts. The Department will use this report for its cash
management purposes. Failure of the contractor to provide and obtain approval of the Scheduled
Earnings Report will result in withholding of any funds due the contractor.

(€} Submittal: Prior to or at the preconstruction conference the contractor shall submit to
the project engineer for approval, in triplicate, a Construction Schedule giving a proposed
schedule of operations that provides for completion of the work, a Summary of Activities
tabulation, a Scheduled Earnings tabulation, and a Forty-Five Day Look-Ahead task list. The
contractor shall also submit the Construction Schedule data electronically capable of being
processed with the hardware and software being used by the Department or its consultants.

Within 7 calendar days after receipt of the submittal, the project engineer and contractor
shall meet and review the proposed schedules and tabulations. Any revisions resulting from the
review shall be submitted, in triplicate, for approval within 7 calendar days after the meeting.
This procedure will be repeated as necessary. The approved final schedule shall be called the
“Baseline Schedule”.

Failure to have obtained approval of a Baseline Schedule and tabulations within 20
calendar days after the Notice to Proceed will result in withholding twenty-five percent of the
amount of partial estimates until such schedules and tabulations are submitted and approved.
Failure to have obtained approval of a Baseline Schedule and tabulations within the third
estimate period may result in the Department’s determination that the contractor is in defauit
under the provisions of Subsection 108.09.

(f) Construction Schedule Updates: The contractor shall update and submit each month,
within 7 calendar days after the partial estimate is submitted, the Construction Schedule critical
path diagram, Summary of Activities tabulation, Scheduled Earnings tabulation, a Forty-Five
Day Look-Ahead task list, and a current Turnaround Document as follows:

(1) The updated Construction Schedule critical path diagram will be in the same form
as that submitted in (e) Submittal. It will be updated for progress through the
estimate closing date, recalculated and plotted. The contractor will revise, adjust,
and recalculate the schedule so that the difference in the work completion date
calculated by the Retained Logic Method shall not be more than one-half an
estimate period different from the work completion date calculated by the
Progress Override Method. The Construction Schedule critical path diagram will
show both the ook ahead critical path for the duration of the project and the look
back critical path as reported in the prior months.

(2) The updated Summary of Activities and Scheduled Earnings tabulation will be in
the same form as that submitted in (e) Submittal. It will be updated for progress
through the estimate closing date, recalculated and printed.
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(3)  The Forty-Five Day Look-Ahead task list wifl show all incomplete activities
which the logic has determined either should be or may be active during the next
forty-five days. It will be plotted in a graphic form similar to that of the
Construction Schedule critical path diagram.

(4)  The Tumaround Document will be a listing of the log record of a new activity
added monthly to the schedule for the purpose of keeping a current presentation
of the following information:

a. The original contract completion date presented as actual calendar date.
b. The number of days added to the contract by approved change order (if
any, if none, so state).

c. The present computed completion date presented as an actual calendar
date and as a workday number, if applicable.

d. A list of activities deleted and added (if any, if none, so state), including
their descriptions.

€. A list of logic changes and the reasons for the changes (if any, if none, so
state).

f. A list of budget changes and the reasons for the changes (if any, if none,
50 state).

g. A narrative description of any other changes to the Construction Schedule

critical path diagram.
Failure to submit the monthly updates of the Construction Progress Schedules within 7
calendar days after the partial estimate was submitted will result in withholding of twenty-five
percent of the amount of partial estimate payments until such schedules are submitted and
approved. Failure to have obtained approval of three consecutive monthly updates of the
Construction Progress Schedule may result in the Department’s determination that the contractor
is in default under the provisions of Subsection 108.09.
(g) CPM Reviews: The project engineer will designate the time and location for review
of construction progress. The coniractor's representative designated under Subsection 105.05
will be required to attend the construction progress review or a contractor's representative
directed by the project engineer shall attend. The current approved Construction Schedule,
Summary of Activities and Scheduled Earnings tabulations shall be reviewed, and required or
desired changes discussed and documented.
As a minimum the following shall be discussed: contractor's compliance with approved
schedules and tabulations, delays, proposed and approved confract quantity increases and
decreases, proposed and approved extra work, actual starts, durations and finishes, and actual
confract earnings.
If requested by the project engineer, within 7 calendar days following the review meeting
the contractor shall submit to the project engineer for approval, in triplicate, a revised
Construction Schedule, Summary of Activities tabulation, and Scheduled Famings tabulation,
and Forty-Five Day Look-Ahead, all in accordance with paragraph (e) Submittal, and all brought
up to date to reflect agreements made at the review meeting. Failure to submit the revision of the
Construction Progress Schedules within 7 calendar days after the request will result in
withholding of twenty-five percent of the amount of partial estimate payments until such
schedules are submitted and approved. Failure to have obtained approval of three consecutive
monthly updates of the Construction Progress Schedule may result in the Department’s
determination that the contractor is in default under the provisions of Subsection108.09.
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{(h) The CPM Construction Schedule will be provided at no direct pay.

Subsection 108.04, Prosecution of Work: Heading (b), Disqualification, is deleted and
the following is substituted.

(b) Disqualification. The contractor's progress will be determined monthly at the time of
each partial estimate, and will be based on the total amount of money earned by the contractor,
excluding advanced stockpiled material, as shown by the partial estimate compared to scheduled
earnings as shown by the approved Scheduled Earnings tabulation, as of the end of the partial
estimate period. If the contractor's progress is more than 10 percent behind scheduled earnings,
the contractor may be notified that he is not prosecuting the work in an acceptable manner. If
requested by the Department, the contractor must meet with and provide the project engineer
with an acceptable written plan which details how the contractor will re-gain lost progress and
prosecute remaining work. If the contractor's progress is more than 20 percent behind the
elapsed contract time, the contractor and the surety will be notified that he is not prosecuting the
work in an acceptable manner. The contractor must meet with and provide the project engineer
with an acceptable written plan which details how the contractor will re-gain lost progress and
prosecute remaining work.

A contractor who is in default in accordance with Subsection 108.09 (a) (1) and actual
earnings versus scheduled earnings are 5.0 percent or more, the contractor shall be immediately
disqualified. The contractor shall remain disqualified until the project has received a final
inspection and has been recommended for final acceptance. Should the surety or the Department
take over prosecution of the work, the contractor shall remain disqualified for a period of one
year from the completion of the project, unless debarment proceedings are instituted.

During the period of disqualification, the contractor will not be permitted to bid on
contracts nor be approved as a subcontractor on contracts. Any bid submitted by the contractor
during the period of disqualification will be considered irregular.

Subsection 108.07, Determination and Extension of Contract Time: This subsection is
amended as follows.

The third and fourth paragraphs are deleted and the following substituted.

The contract time for the work as awarded is based on the original quantities as defined in
Subsection 102.05 and includes time to procure material, equipment and an adequate labor force
to complete the work. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those specified, or requires performance of extra work in accordance with
Subsection 104.02 and the contractor requests additional contract time, the contractor shall
submit a proposed CPM schedule based on the latest approved CPM schedule showing the
increased time and revised completion date for approval by the Department. When the contract
is altered in accordance with Subsection 104.02 and the engineer determines that a reduction in
contract time is warranted due to decreased effort, the contractor shall submit a proposed CPM
schedule based on the latest approved CPM schedule showing the reduced time and revised
completion date for approval by the Department. A CPM schedule will be required for the
engineer to process a change order that either increases or decreases the contract time.

If the contractor finds it impossible, for reasons beyond the contractor's conirol, to
complete the work within the contract time as specified or as extended in accordance with the
provisions of this subsection, the contractor shall, at the time the delay occurs make a written
request to the engineer for an extension of time setting forth therein the reasons which justify
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granting the request. Such written request shall conform. to the requirements of EDSM
HL1.1.28. If the request does not so conform, the contractor hereby agrees to and shall be
deemed to have expressly waived any claim for such additional time. The contractor's plea that
insufficient time was specified is not a valid reason for extension of time. If the engineer finds
that the work was delayed because of conditions beyond the control and without the fault of the
contractor, the engineer may extend the contract time in such amount as conditions justify. The
contractor’s written request to the engineer for an extension of contract time shall include a
proposed CPM schedule based on the latest approved CPM schedule update showing the
increased time and revised completion date for approval by the Department. This CPM schedule
document will be required for the engineer to process a change order that changes the contract
time.

DETERMINATION AND EXTENSION OF CONTRACT TIME (12/08): Subsection
108.07, Determination and Extension of Contract Time, is amended to include the following.

The contractor shall document for each month of scheduled construction, the occurrence
of adverse weather conditions having an impact on controlling items of work. An adverse
weather day is a previously scheduled or normally scheduled work day on which rainfall, wet
conditions or cold weather will prevent construction operations on the controlling work activity
from proceeding for at least 5 continuous hours of the day or 65 percent of the normal work day,
whichever is greater, with the normal working force engaged in performing the controlling item
of work. If the contractor submits a written request for additional contract time due to adverse
weather conditions, the contractor’s request will be considered only after the Department agrees
with the days and then only for adverse weather days in excess of the allowable number of days
per month stated below. Adverse weather days will be documented by the Engineer and agreed
upon monthly. Adverse weather days will be prorated for partial months when a work order or
final inspection is issued other than the first or last of the month and agreed to by the
Department. If the contractor is being considered for disqualification by the Department, an
equitable adjustment in contract time may be made at the end of the original contract period,
including all days added by approved change orders. Contract time will be adjusted by
comparing the actual number of adverse weather days to the statistical number of adverse
weather days over the specific time period per the table below. The resulting number of adverse
weather days will be multiplied by 1.45 to convert to calendar days. Adjustments for adverse
weather cannot result in a contract time reduction. Once adjusted, a new adverse weather day
accounting will begin using the adverse weather conditions having an impact on the controfling
items of work, in excess of the allowable number of days per month stated below. A second and
final contract time adjustment will then be done at the final acceptance of the project. An
adjustment in the contract time due to adverse weather will not be cause for an adjustment in the
contract amount. There will be no direct or indirect cost reimbursement for excess adverse
weather days.

The following are anticipated adverse weather days that the contractor shall include in
each month of his calendar day construction schedule.

D-14



STATE PROJECT NO(S). 704-44-0014, 704-44-0015, 704-44-0017, 704-44-0018, 704-44-0019
& 704-44-0020

SPECIAL PROVISIONS
January 10 days May 5 days September 4 days
February 9 days June 6 days October 3 days
March 8 days July 6 days November 7 days
April 7 days August 5 days December 7 days

PAYMENT ADJUSTMENT (12/08): Section 109, Measurement and Payment of the 2006
Standard Specifications and the suppiemental specifications thereto, is amended to add the

following,.

This project is designated for payment adjustment for asphalt cements and fuels in
accordance with Subsection 109.09 as follows.

109.09 PAYMENT ADJUSTMENT (ASPHALT CEMENTS AND FUELS).

(a) General: Payment for contract items indicated herein will be adjusted to compensate
for cost differentials of Performance Graded (PG) asphalt cements, gasoline, and diesel fuel
when such costs increase or decrease more than 5 percent from the Department's established base
prices for these items. The base price indices for asphalt cements and fuels will be the monthly
price indices in effect at the time bids are opened for the project. The base price indices for
asphalt cements will be as stated in paragraph (b) below. The base price index for fuels will be
as stated in paragraph (c) below.

Payment adjustments will be made each monthly estimate period when a price index for
this period varies more than 5 percent from its respective base price index. The monthly price
indices to be used with each monthly estimate will be the price indices for the month in which
the estimate period begins.

If the project is placed in default, payment adjustments will be based on the monthly
price indices used for the last monthly estimate period prior to the project bemg placed in
default, unless a monthly price index decreases in which case the lower monthly price index will
be used.

If it is determined after completion of work on any eligible item that the total quantity
paid to date must be adjusted to reflect more accurate quantity determinations, the Department
will prorate the additional quantity to be added or subtracted over all previous estimate periods in
which the item of work was performed in order to determine additional payment adjustments. If
payment adjustments were made during any of these partial estimate periods, this added or
subtracted quantity that has been prorated will likewise have payment adjustments calculated and
included.

(b) Performance Graded (PG) Asphalt Cements: The base price index will be the
monthly price index in effect at the time of bid opening as shown elsewhere herein. The monthly
price indices will be the average, excluding the extreme outliers, of the unit prices for PG 64-22,
the average, excluding the extreme outliers, of the unit prices for PG 70-22m, and the average,
excluding the extreme outliers, of the unit prices for PG 76-22m. The monthly prices for each of
these asphalt materials will be F.O.B. refinery or terminal as determined from the quoted prices
effective on the first calendar day of each month from suppliers of these materials. Suppliers
considered are those who have requested to participate in the liquid asphalt index determination
and have supplied materials on DOTD projects within the past twelve months. These suppliers
and materials shall be listed on the Department's Qualified Products List (QPL 41) and must be
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marketed in Louisiana. For Asphalt Cements not listed above, the following shall be considered
equivalent for payment adjustments:

Pay Item Equivalents Eligible for Asphalt Pay Adjustment

Performance Graded Asphalt Equivalent PG Asphalt Cement
Cement for Payment Adjustment
PG 58-28 PG 64-22
PG 64-22 PG 64-22
PG 70-22m PG 70-22m
PG 76-22m PG 76-22m
PG 82-22rm PG 64-22

Payment adjustments will be made in accordance with the following formulas:

If Monthly Price Index exceeds Base Price Index,
P,=(A-105B)xCxDx (1.00+T)

If Base Price Index exceeds Monthly Price Index,
P,=(0.95B-A)xCxDx (1.00+T)

Where:
= Price adjustment (increase or decrease) for asphalt cement.

Monthly Price Index for respective PG 64-22, PG 70-22m, or PG 76-22m

in dollars per ton/megagran.

= Base Price Index for respective PG 64-22, PG 70-22m, or PG 76-22m in
dollars per ton/megagram.

= Tons/megagrams of asphaltic concrete.

= Percent of respective asphalt cement, per job mix formula, in decimals.

= Louisiana sales tax percentage, in decimals.
(Note: Local tax is not considered)

o0 =

The engineer will furnish the weights (mass) of asphaltic concrete placed during the
monthly estimate period with the respective asphalt cement content, excluding the asphalt
content in reclaimed asphaltic pavement (RAP) as per job mix formula. If the asphalt cement
content changes during the estimate period, the respective weight (mass) of asphaltic concrete
produced at each cement content will be reported.

All contract pay items using PG 58-28, PG 64-22, PG 70-22m, PG 76-22m, and PG 82-
22rm shall be eligible for payment adjustments of asphalt materials; except no payment
adjustment will be made for contract pay items under Subsection 510-01, “Pavement Patching”,
Section 507, “Asphaltic Surface Treatment”, nor for any emulsions of cutbacks.

TItem 510-02, Pavement Widening, and all contract pay items under Sections 502 and 508,
will be eligible for payment adjustments of asphalt materials. No payment adjustment will be
made for other asphalt materials, including emulsions and cutbacks.

The base price indices for asphalt cements and fuels will be posted on the DOTD internet
website before the 10™ calendar day of each month at the following URL:

www.dotd.louisiana.gov/lettings/lac_price_index/priceindices.asp.
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(¢c) Fuels: The base price index for this project will be the menthly price index in effect
when bids are opened for the project. The monthly price index will be the minimum price
quotations for unleaded gasoline and No. 2 diesel fuel listed for the New Orleans area in Platt's
Qilgram and Price Report effective on the first calendar day of each month.

Payment adjustment will be made in accordance with the following formulas:

If Monthly Price Index exceeds Base Price Index,
P,=(A-1.05B)xQxF

If Base Price Index exceeds Monthly Price Index,
P,=(095B-A)xQxF)

Where:

Pa = Price adjustment.

A = Monthly Price Index in dollars per gallon/liter,
B = Base Price Index in dollars per gallon/liter.

Q = Pay Item Quantity (Pay Units).

F Fuel Usage Factor Gal (L)/Pay Unit.

The following is a listing of contract pay items that are eligible for payment adjustment
and the fuel usage factors that will be used in making such adjustment. Contract items that
expand the items listed herein by use of letter or number designations are also eligible for fuel
price adjustments; for example:

Item 601-01-G, Portland Cement Concrete Pavement 8 inches (200 mm) thick.
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ELIGIBLE CONTRACT PAY ITEMS & FUEL USAGE FACTORS FOR FUEL
PAYMENT ADJUSTMENT’
ITEM NO. PAY ITEM UNITS MIN. ORIGINAL |FUEL USAGE FACTORS
CONTRACT
QUANTITY FOR . _
PAY Diesel  Gasoline
ADJUSTMENT
203-01' General Excavation gal/cu yd 10,000 cu yd 0.29 0.15
203-02 Drainage Excavation gal/eu yd 10,000 cu yd 0.29 0.15
203-03 Embanlment gal/cu yd 10,000 cu yd 0.29 0.15
203-04 Nonplastic Embankment gal/cu yd 10,000 cu yd 0.29 0.15
203-07 Borrow (Vehicular Measurement) gal/eu yd 10,000 cu yd 0.29 0.15
301-01 Class | Base Course galicu yd 3,000 cu yd 0.88 0.57
301-02 Class I Base Course (" Thick) gal/sg yd 50,000 sq yd 0.04 0.03
302-01 Class I1 Base Course gal/cu yd 3,000 cu yd 0.88 0.57
302-02 Class Il Base Course (" Thick) gal/sq yd 50,000 sq yd 0.04 .03
303-01 In-Place Cement Stabilized Base Course gal/sg yd 50,000 sq yd 0.04 0.03
304-02 Lime Treatment (Type B) gal/sq vd 50,000 sq yd 0.04 0.03
304-03 Lime Treatment (Type C) pal/sq vd 50,000 sq yd 0.04 0.03
304-04 Lime Treatment (Type D) gal/sq yd 50,000 sq vd 0.04 .03
305-01 Subgrade Layer { " Thick) galfsg yd 50,000 sq yd 0.04 0.03
308-01 In-Place Cement Treated Base Course _gal/sq yd 50,000 sq yd 0.04 0.03
401-01 Aggregate Surface Course {Net Section) pal/cu yd 3,000 cu yd 0.88 0.57
401-02 Aggregate Surface Course (Adjusted| gal/cu yd 3,000 cu yd (.88 0.57
Vehicular Measurement)
502-01 Superpave Asphaltic Conerete gal/ton 1000 ton 2.40° 0.2
502-02 Superpave Asphaltic Concrete gal/cu yd 500 cuyd 4.80" 0.4
502-03 Superpave Asphaltic Concrete gal/sq yd 10,000 sq yd 0.13% 0.01°
( “Thick)

508-01 Asphaltic Concrete (SMA) gal/ton 1000 ton 2.40° 0.2
510-02 Pavement Widening pal/sq yd 3,000 sq yd 0.86 0.24
601-01 F“ﬁtiﬁ‘l‘;‘ig"‘mmt Concrete Pavement galsgyd | 15000sqyd | 0.1 0.15

If project has both 203-01 & 203-03, only the item with larger quantity is eligible.
For fuel adjustment pumposes, the term "diesel" shall represent No. 2 or No. 4 fuel oils or any of the liquilied petroleum

gases, such as propane or butane.

I —

3 Ifnatural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage factor shall be 1,67 gal/ton.

4 Ifnatural gas or coal is used instead of diese] [or aggregate drying and heating the fuel usage factor shall be 13.34 gal/cu yd.
5 Ifnatural gas or coal is used instead ol diesel lor agprepate drying and heating the fuel usage factor shall be 0.09 gal/sq yd.
6 Perinch of thickness.

7 No fuel ndjustment will be allowed for waste oil.
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ELIGIBLE CONTRACT PAY ITEMS & FUEL USAGE FACTORS FOR FUEL
PAYMENT ADJUSTMENT (METRIC)

ITEM NO. PAY ITEM UNITS MIN. ORIGINAL FUEL USAGE FACTORS
CONTRACT
QUANTITY FOR
PAY Diesel*  Guasoline
ADJUSTMENT

203-01! General Excavation V/m’ 7,600 m’ .44 0.74
203-02 Drainage Excavation 1/’ 7,600 m’ 1.44 0.74
203-03"  |Embankment U’ 7,600 m’ 1.44 0.74
203-04 Nonplastic Embankment l/m’* 7,600 m* 1.44 0.74
203-07 Borrow (Vehicular Measurement) Im?® 7,600 nt’ i.44 0.74
301-01 Class I Base Course I/m’ 2,300 m’ 4.36 2.82
301-02 Class [ Base Course { mum Thick) 1/ 41,800 nt’ 0.18 0.14
302-01 Class 11 Base Course I/’ 2,300 m’ 4.36 2.82
302-02 Class Il Base Course ( mm Thick) V/m’ 41,800 m* 0.18 0.14
303-01 In-Place Cement Stabilized Base Course | l/m’ 41,800 m’ 0.18 0.14
304-02 Lime Treatment (Type B) Vm* 41,800 m’ 0.18 0.14
304-03 Lime Treatment (Type C) Vmy® 41,800 m* 0.18 0.14
304-04 Lime Treatment {Type D) Vmt® 41,800 m* 0.18 0.14
305-01 Subprade Layer ( mm Thick) 1/m? 41,800 m’ 0.18 0.14
308-01 In-Place Cement Stabilized Base Course | I/m® 41,800 m’ 0.18 0.14
401-01 Agpregate Surface Course (Net Section) I/m’ 2,300 m’ 4.36 2.82
401-02 Apgregate Surfuce Course (Adjusted 1/’ 2,300 m’ 4.36 2.82

Vehicular Measurement)
502-01 Superpave Asphaltic Concrete /Mg 900 Mg 10.01° 0.83
502-02 Superpave Asphaltic Concrete i/m’ 400 m’ 23.77° 1.98
502-03 Superpave 'Aspha]tic Concrete Um® 8,400 n1? 0.5956 0.45°

{  mm Thick)
508-01 Asphaltic Concrete (SMA) Mg 900 Mg 10.01° 0.83
510-02 Pavement Widening V/m® 2,500 m 3.89 1.09
601-01 Porttand Cement Concrete Pavement It 12,500 m* 0.5 0.68

{ mm Thick)
1 Ifproject has both 203-01 & 203-03, only the item with lurger quantity is eligible,
2 For fuel adjustment purposes, the term "diesel” shall represent No. 2 or No. 4 fuel oils or any of the liquified petroleum

gases, such as propane or butane,

Ifnatural gas or coal is used instead of diesel for aggrepate drying and heating the fuel usage factor shatl be 6,97 l/mg.

IMnatural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage factor shall be 16.53 /m’.
¥ natural gas or conl is used instead of diesel for aggregate drying and healing the fuel usage factar shall be 0.41 Vm®,

Per mm of thickness.

No fuel adjustment will be allowed for waste oil.

~1 houn e e

SUPERPAVE ASPHALTIC CONCRETE MIXTURES FOR SUBMERGED ROADS

PROGRAM(04/09):
Section 502, Superpave Asphaltic Concrete Mixtures of the 2006 Standard Specifications as

amended by the supplemental specifications thereto, is further amended as follows:
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Subsection 502.04, Job Mix Formula Validation.

Delete the first sentence of the sixth paragraph and substitute the following;

A IMF is considered validated if the following parameters are 71 percent within limits of
the JMF and meet the specifications requirements.

Subsection 502.05, Plant Quality Control.

Deiete the first paragraph and substitute the following:

For quality control purposes, the contractor shall obtain a minimum of two samples of
mixture from each sublot using a stratified random sampling approach. Test results for
theoretical maximum specific gravity {G,,;) and measured bulk specific gravity (Gpp) at Nyax
and percent Gy at Nigiia, on samples of each sublot shall be reported. Control charts may be
requested by the engineer if mixture problems develop. Quality control gyratory samples may be
aged or unaged at the contractor’s option, but the method chosen shall be used consistently
throughout the project. If aged samples are used, report the measured G, at Ny If unaged

samples are used, report the estimated Gy, at Ny One loose mix sample shall be taken from
each sublot after placement of the mix in the truck. The mix shall be tested by the contractor at
the plant for aggregate gradation, asphalt content and percent crushed aggregate. The mix shall
be tested in accordance with DOTD TR 309, TR 323 and TR 306. The lot average and standard
deviation shall be determined for aggregate gradation and asphalt content. The percent within
limits (PWL) shall be determined on the Nos. 8 and 200 (2.36 mm and 75 pum) sieves and for
Gpm. Corrective action shall be taken if these parameters fall below 71 PWL. For each lot, the
contractor shall report all quality control data to the DOTD Certified Plant Technician. The full
range of gradation mix tolerances will be allowed even if they fall outside the control points.
The District Laboratory Engineer may require re-validation of the mix when the average of the
Quality Control data indicates non-compliance with the specified limits or tolerances.

Subsection 502.08, Hauling, Paving, and Finishing.

Subheading (b), Paving Operations is amended to delete the first paragraph and substitute
the following:

Transfer of mixture from haul truck to paver may be made by direct unloading into the
paver hopper of by use of approved mechanical transfer devices to transfer mix from a haul truck
or windrow. All mixtures shall flow through the paver hopper. Mixtures dropped in front of the
paver shall be either lifted into the hopper or rejected and cast aside. Delivery of material to the
paver shall be at a uniform rate and in an amount within the capacity of paving and compacting
equipment. The paver speed and number of trucks shall be adjusted to have one truck waiting in
addition to the one at the paver in order to maintain continuous paving operations. The height of
material in front of the screed shall remain uniform.

Subsection 502.10, Roadway Quality Control.
Subheading (b), Surface Tolerance is deleted and the following substituted:
(b) Surface Tolerance: Acceptance testing for surface tolerance as outlined herein and in
Table 502-4 of this section will be the respensibility of the Department. Quality control testing
will be the responsibility of the contractor.
(1) Equipment: The contractor shall provide an approved inertial profiler that is
certified to measure profile index. The inertial profiler shall be calibrated and operated in

D-20



STATE PROJECT NO(S). 704-44-0014, 704-44-0015, 704-44-0017, 704-44-0018, 704-44-0019
& 704-44-0020
SPECIAL PROVISIONS

accordance with DOTD TR 644 for longitudinal surface tolerance quality control testing. An
approved 10-foot (3 m) metal static straightedge shall be furnished by the contractor for
transverse and longitudinal surface tolerance acceptance testing. The operation of the inertial
profiler including evaluation of the profile trace, determination of the Profile Index, calculation
of the Average Profile Index and the determination of high points (bumps) in excess of
specification limits shall be accomplished by a trained, authorized technician who has
successfully completed the Department's training and evaluation program.

(2) Surface tolerance testing will be required on roadway travel lanes wearing and
binder courses. For the purposes of surface tolerance requirements, the wearing course is
defined as the last lift placed. The binder course is defined as the last lift placed prior to the
wearing course. Other lifts on which additional asphaltic concrete is to be placed shall be
finished so that succeeding courses will meet the requirements in this section. Base courses on
which portland cement concrete pavement is to be placed shall be finished so that the portland
cement concrete pavement will meet the requirements of Section 601.

(3) Longitudinal: The finished surface will be tested in the longitudinal direction for
conformance to the surface tolerance requirements listed in this section. When testing for
roadway travel lanes wearing and binder courses using the inertial profiler, one path in each
paving strip in a lot will be selected for Quality Control and Acceptance Testing, The test path
selected will be the inside wheel path of each paving strip adjacent to the centerline. If the inside
wheel path contains numerous objects, such as manholes or water valve covers, the engineer may
select an alternate path. The entire lot will be tested and shall meet the following requirements:

a. Two-Lift Overlays: Pavements with high points (bumps) in excess of 0.3 inch
in 25 feet (7.5 mm in 7.5 m) or less shall be corrected and the lot retested. The Average Profile
Index shall not be more than 5 inches per mile (79 mm/km) per iot.

b. Single-Lift Overlays: Pavements with high points (bumps) in excess of 0.3
inch in 25 feet (7.5 mm in 7.5 m) or less shall be corrected and the lot retested. The Average
Profile Index shall be not more than 12 inches per mile (189 mm/km) per lot. If the alternative
longitudinal surface (see section e. below) is used, the 12 inches per mile (189 mm/km) per lot
will be revised accordingly. Unless otherwise directed, bump correction is still required.

¢. Binder Courses: The Average Profile Index shall be not more than 12 inches
per mile (189 mm/km) per lot. Lots with an Average Profile Index more than 12 inches per mile
(189 mm/km) and high points (bumps) in excess of 0.3 inch in 25 feet (7.5 mm in 7.5 m) or less
shall be corrected in accordance with Subsection 502.10(b)(7) and the lot retested. Surface
requirements shall be met prior to placing the wearing course.

d. Shoulders, Turnouts, Crossovers, Detour Roads, Parking Areas, and Roadway
Sections Less Than 500 Feet (150 m) in Length: For shoulders, turnouts, crossovers, detour
roads, parking areas and roadway sections less than 500 feet (150 m) in length, the wearing
course shall be tested with an approved 10-foot (3 m) metal static straightedge and the surface
deviations shall not exceed 1/2 inch (15 mm). Areas with surface deviations in excess of
1/2 inch (15 mm) shall be isolated and corrected by the contractor in accordance with Subsection
502.10(b)(7).

e. Alternative Longitudinal Surface Tolerance: When the existing profile index is
greater than the values listed in Table 502-A and verified by the project engineer, then the
alternative longitudinal surface tolerance may be used.

The contractor must perform longitudinal testing in the presence of the engineer, or his
designee, to document the existing condition.  The contractor shall perform initial testing with
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an automated inertial profiler (in PI mode). The engineer will allow the alternative longitudinal
surface tolerance if the existing profile index exceeds:

Table 502-A

Lift Pl
Single-Lift Overlays 50
Binder Courses 50
Two-Lift Overlays 20

When the engineer determines the existing surface precludes the obtaining of the above
Average Profile Index requirements as described in (3} above, the surface tolerance requirements
will be set to 75 percent improvement of the existing surface measurements for single Hft
overlays and 90 percent for two lift overlays.

The improvement calculation will be made by matching the existing inertial profiler
results with the lot location. The result, inches per mile (mm per km), as applicable, will be
multiplied by the required improvement (0.75 or 0.90) and subtracted from the existing results to
obtain a required inertial profiler (P1) reading. '

High points (bumps) may be treated in the same manner by matching each bump on the
existing trace to the final trace in a manner to conclusively correlate the before and after bump.
Otherwise, the bumps are to be corrected in accordance with Subsection 502.10(b)(7) below.
Also, when the alternate automated inertial profiler is used, a comparison between the existing
trace and final must conclusively correlate any exception areas to be excluded from the traces,
both existing and final. If such a correlation cannot be made, nor other evidence exists to
support a deduction from the existing trace, exceptions cannot be considered.

(4) Transverse Surface Tolerance: The transverse surface finish shall be controlled so
that the values shown in Table 502-4 will not be exceeded. The surface for binder and wearing
courses will be tested at selected locations by the engineer in the transverse direction for
compliance with the surface tolerance requirements of Table 502-4. Corrections shall be made
as directed in accordance with 502.10(b)(7).

(5) Cross Slope: When the plans require the section to be constructed to a specified
cross slope, tests shall be run at selected locations, using a siring line, slope board or other
comparable method. The cross slope shall be so controlled that the values shown in Table 502-4
will not be exceeded. Cross slope variations allowed in Table 502-4 shall apply to each lane
constructed.

(6) Grade: When the plans require the pavement to be constructed to a grade, tests
for conformance shall be run at selected locations, using a string line or other comparable
method. Grade variations shall be controlled so that the tolerance shown in Table 502-4 will not
be exceeded. Grade tolerances shall apply to only one longitudinal line, such as the centerline or
outsitde edge of pavement. Corrections shall be made in accordance with Subsection
502.10(b)(7).

(7) Correction of Deficient Areas: Deficiencies to be corrected in the final wearing
course shall be corrected by diamond grinding and applying a light tack coat, or removing and
replacing, or furnishing and placing a supplemental layer of wearing course mixture at least 2
inches (50 mm) of compacted thickness for the full width of the roadway at no direct pay. If the
supplemental layer does not meet specification requirements, it shall be removed and replaced.
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Deficiencies to be corrected in binder and shoulder courses shall be corrected by diamond
grinding to meet specification requirements at no direct pay. Corrections shall be made before
subsequent courses are constructed. The engineer will review the profile trace obtained for each
binder and wearing course on a per lot basis. In special cases or extenuating circumstances, the
engineer may isolate sections of the profile trace out of specification. These sections may be
excluded from the calculations of the Average Profile Index. These special cases or extenuating
circumstances may include curb and gutter sections which require the adjustment of cross-slope
in order to maintain adequate drainage, manholes, catch basins, valve and junction boxes, street
intersections, or other structures located in the roadway which cause abrupt deviations in the
profile trace. This specification exclusion will not be used to isolate sections of road that are in
poor condition when the project is let. High points in excess of 0.3 inch in 25 feet (7.5 mm in
7.5 m) shall be corrected unless, in the opinion of the engineer, these high points do not cause
damage to the roadway section or rideability. These high points then may be allowed to remain
with a $500 per bump rebate, except that when the engineer determines that the bump is near or
over objects such as manholes, or in a turnout with designed humps in the profile, the rebate will
not apply. In all cases, the contractor has the option to grind the bumps to meet the
specifications. This paragraph does not apply to multi-lift new construction and overlays more
than two lifts.

(c) Quality Control Testing: The contractor shall test the pavement during the first work
day following placement but in no case any later than 14 calendar days. Quality control testing
using an inertial profiler will be required on roadway travel lanes wearing and binder courses.
When quality control testing establishes that the surface tolerance is deficient, the contractor
shall immediately suspend paving operations. Paving operations will not be allowed to resume
until appropriate corrections have been made and a test section successfully placed with
acceptable surface tolerance. This test section shall consist of a maximum of 500 tons (450 Mg)
of asphaltic concrete placed in a continuous operation. The contractor shall control the paving
operation and frequently test the surface to maintain the quality of the finished surface. The
contractor shall profile, correct and re-profile as many times as necessary to verify that
specification requirements have been met before notifying the engineer a lot is being submitted
for acceptance. The contractor shall correct deficiencies determined during quality control testing
in accordance with Subsection 502.10(b)(7) at no direct pay. Once these corrections have been
completed and the surface tolerance requirements listed herein and in Table 502-4 have been
met, the contractor shall provide the engineer the reports required in DOTD TR 644 with
notification that the lot is ready for acceptance testing.

(d) Acceptance Testing: After corrective work and quality control testing within a lot has
been completed by the contractor in accordance with these specifications and Table 502-4, the
Department will evaluate the profile trace from the contractor's quality control tests for all
courses. Longitudinal variations in the final wearing course surface will be subject to the
provisions of Subsection 502.11(b){3)a, Acceptance, herein. A DOTD Qualified Inertial Profiler
Operator or Evaluator shall be present when the contractor conducts the final quality control
testing. The contractor will be allowed to evaluate the final quality control trace to determine if
any corrective measures are needed to eliminate deficient areas in the presence of the DOTD
Qualified Imertial Profiler Operator or Evaluator. Upon completion of the contractor's
evaluation, the DOTD Inspector will take immediate possession of the final quality control trace
to be used for project acceptance. If corrective measures will be required to correct deficiencies,
it will be necessary to re-profile only those defective areas, and re-compute the profile index
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using the original final trace and the "re-roll” traces. All final quality control traces, including
the "re-roll" quality control trace, shall be run in the presence of the DOTD Qualified Inertial
Profiler Operator or Evaluator and the Department will take immediate possession of these traces
for evaluation by the DOTD Qualified Evaluator. The Department will retain the right to verify
the contractor's final quality control trace using the Department's Certified Inertial Profiler. The
test path selected for acceptance testing will be the inside wheel path of each paving strip
adjacent to the centerline. The surface of each shoulder will be tested longitudinally by the
engineer at a minimum of one randomly selected location in each 300 linear feet (90 lin m) of
shoulder using the 10-foot (3 m) metal static straightedge; areas with surface deviations in excess
of 1/2 inch (15 mm) will be isolated by the engineer and shall be corrected by the contractor in
accordance with Subsection 502.10(b)(7).

Subsection 502.11, Roadway Acceptance.
The first paragraph is deleted and the following substituted:
Acceptance testing for surface tolerance will be conducted on that pertion of the lot

placed on each contract.
Subheading (b); Subpart (3}, Longitudinal Surface Tolerance is deleted and the following

substituted:
(3) Longitudinal Surface Tolerance:

a. Acceptance: The contractor shall report the inertial profiler test results in inches per
mile (mm per km) in accordance with Subsection 502.10(b)(1), herein.
1. Payment Adjustments: Longitudinal Surface Tolerance: Testing for surface
tolerance will be required for each lot on the final roadway wearing course lift. The
requirements for longitudinal surface tolerance on the final roadway wearing course lift as shown
in Subsection 502.10(b)(1), herein, shall be used in determining pay adjustments.
To determine surface tolerance payment adjustments, the Profile Index will be
determined in accordance with DOTD TR 644. The Average Profile Index will be calculated
and any high points (bumps) in excess of specification limits will be identified. When high
points (bumps) are found in excess of 0.3 inch in 25 feet (7.5 mm in 7.5 m) or less, the contractor
shall make corrections in accordance with Subsection 502.10(b)(7). After the contractor submits
the profile trace to the Department, if the Department determines that the Average Profile Index
still does not meet the specification requirements for 100 percent payment, the contractor will be
allowed to make corrections and re-profile the affected area in accordance with the above
procedures one additional time. The Department may re-profile for acceptance. When sections
of pavement do not meet the requirements for surface tolerance, an adjustment in unit price for
the Iot will be made in accordance with Table 502-7E. The engineer will review the profile trace
obtained for each binder and wearing course on a per lot basis. In special cases or extenuating
circumstances, the engineer may isolate sections of the profile trace out of specification. These
sections may be excluded from the calculations of the Average Profile Index. These special
cases or extenuating circumstances may include curb and gutter sections which require the
adjustment of cross-slope in order to maintain adequate drainage, manholes, catch basins, valve
and junction boxes, street intersections, or other structures located in the roadway which cause
abrupt deviations in the profile trace. This specification exclusion will not be used to isolate
sections of road that are in poor condition when the project is let. High points in excess of 0.3
inch in 25 feet (7.5 mm in 7.5 m) shall be corrected unless, in the opinion of the engineer, these
high points do not cause damage to the roadway section or rideability. These high points may
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then be allowed to remain with a $500 per bump rebate. In all cases, the contractor has the
option to grind the bumps to meet the specifications. This paragraph does not apply to multi-lift

new construction and overlays more than two lifis.
3. Alternative Longitudinal Surface Tolerance. The improvement calculation will

be made by matching the existing inertial profiler results with the lot location. The result, in
inches per mile (mm per km), will be multiplied by the required improvement (0.75 or 0.90) and
subtracted from the existing results to obtain a required inertial profiler (PI) reading.

When the engineer determines that the existing surface tolerance precludes the obtaining
of the above requirements, the surface tolerance requirements will be set to 75 percent
improvement of the average existing surface measurements for single 1ift overlays and 90
percent for two lift overlays.

For acceptance, the price adjustment, inches per mile (mm per km) in Table 502-7E, will
be adjusted proportionally.

Subsection 502.15, Measurement.
Subheading (c), Surface Tolerance Incentive Measurement is deleted.

Subsection 502.16, Payment.
Subheading (e), Longitudinal Surface Tolerance Incentive Pay is deleted.

Table 502-4, Superpave Requirements.
Footnote 2 is deleted and the following substituted:
For longitudinal surface tolerance, see Subsection 502.10(b)

Table 502-7, Payment Adjustments for Superpave (page 240).
Delete Table 502-7A, Payment Adjustment Schedule for Plant Acceptance and substitute

the following: ol SO2TA
aple A

Payment Adjustment Schedule for Plant Acceptance

Air Voids PWL (90 AQL) Percent Payment
71-100 100
61-70 90
51-60 80
<50 50 or Remove'

'At the option of the Department after investigation,

Delete Heading B), Roadway Density and substitute the following.

B) ROADWAY DENSITY
The average density of the cores taken, as outlined in Subsection 502.11(a), will be

determined for each lot and reported to the nearest tenth (0.1). Payment for roadway density will
be in accordance with Table 502-7B.

Table 502-7B, Roadway Density, is deleted and the following is substituted:

Table 502-7B
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Payment Adjustment Schedule for Roadway Density
Average Roadway Density Percent Payment
92 and Above 100
90.5-919 95
80.0-90.4 80
Below 89 50 or Remove '

' At the option of the Department after Investigation

Delete Heading C), Surface Tolerance (Final Wearing Course Travel Lanes Only) and
substitute the following:

Payment Adjustments will be in accordance with Table 502-7E, Payment Adjustment
Schedules for Superpave.

Table 502-8A, Payment Adjustment Schedules for Longitudinal Surface Tolerance,
Maximum International Roughness Index, Inches per mile (mm per km), is deleted and the
following Table 502-7E is substituted:

Table 502-7E
Payment Adjustment Schedules
for Superpave

Percent of Contract Unit Price/Lot |
100 95 80 or
Remove
Surface Tolerance, Inches/Mile/Lot
Multi-Lift New Construction and Overlays More | 3.0 and less | 3.1 to 4.0 4.1 to 6.0 Over 6.0
than Two Lifis.
Two-Lift Overlays 5.0 and less 5.1 ta 6.0 6.11010.0 | Over 10.0
Single-Lift Overlays 120 and less | 12.1t013.5 | 13.6t0 15.0 | Over 15.0

'Portion of lot placed on the project.
*At the option of the engincer.

Table 502-8B, Individual Wheelpath Deficient Area Limits Maximum International
Roughness Index, inches per mile (mm per km), is deleted.

ASPHALTIC CONCRETE EQUIPMENT AND PROCESS: Section 503 of the 2006
Standard Specifications for Roads and Bridges is amended as follows:

Subsection 503.15, Material Transfer Vehicle (MTV), is deleted and the following is

substituted:

503.15 Material Transfer Vehicle (MTV). The Material Transfer Vehicle will not
be required on this project. However, the contractor shall take all actions
necessary to construct a pavement meeting the contract requirements, including
but not limited to smoothness and uniformity.
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COLD PLANING ASPHALTIC PAVEMENT: Section 509 is amended as follows:
The eighth paragraph of subsection 509.03(a) is deleted and the following substituted:

The contractor shall retain all RAP generated from this project and dispose of
beyond the limits of the project at no direct pay. This is to be considered in
bidding on other items of work, and no specific item is provided for contractor
reclaimed asphaltic pavement,

CONCRETE CURING MATERIALS, ADMIXTURES AND SPECIAL FINISHES (04/09).
Section 1011 of the 2006 Standard Specifications is amended as follows.

Subsection 1011.01, Curing Materials is amended to delete paragraphs (b), (c), (d), and
(e) and substitute the following:

(b) Moist Cure Materials:
(1) Sheet materials for curing concrete shall meet the physical and performance

requirements of AASHTO M 171.
(2) Burlap Cloth made from Jute or Kenaf shall comply with AASHTO M 182,

Class 3.

ASPHALT MATERIALS AND ADDITIVES (04/08): Section 1002 of the 2006 Standard
Specifications and the supplemental specifications thereto is amended as follows.

Subsection 1002.02, Asphalt Material Additives is amended as follows.

Table 1002-1, Performance Graded Asphalt Cements is deleted and the following

substituted.
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Table 1002-1
Performance Graded Asphalt Cemenis

AASHTO [PG82-22rm® | PG76-22m |PG70-22m] PG64-22 | PG58-28
Property Test
Method Spec. Spec. Spec. Spec. Spec.
Tests on Original Binder:
Rotational Viscosity @ T 316 3.0 3.0 3.0 3.0 3.0
135°C, Pa-s '
Dynamic Shear, 10 rad/s, T 315 1.00+ [.00+ 1.00+ 1.30+ 1.00+
G*/Sin Delta, kPa @ 82°C @ 76°C @ 70°C | @64°C | @ 58°C
Flash Point, °C T48 232+ 232+ 232+ 232+ 232+
Solubility, % - T 44 N/A 99.0+ 99.0+ 99.0+ 99.0+
Separation of Polymer, 163°C,| ASTM - 2- 2- — ---
48 hours, degree C difference | D 7173
in R & B from top to bottom ° | AASHTO
T 53
Force Ductility Ratio (fo/1;, T 300 e 0.30+ -—- - -—
4°C, 5 em/min., 5 @ 30 cm
elongation)’
Force Ductility, (4°C, 5 T 300 - - 0.23+ - -
cm/min, 30 cm elongation,
kg)®
Tests on Rolling Thin Film T 240
Oven Residue:
Mass loss, % T 240 1.00- 1.00- 1.00- 1.00- 1.00-
Dynamic Shear, 10 rad/s, T 315 2.20+ 2.20+ 2.20+ 2.20+ 2.20+
(G*/5in Delta, kPa @ 82°C {@76°C @ 70°C | @ 64°C | @ 58°C
Elastic Recovery, 25°C, 10 cm| T 301 60+ 60+ 40+ - e
elongation, % *
Ductility, 25°C, 5 cm/min, cm T 51 -—- -—- — 100+ ---
Tests on Pressure Aging R 28
Vessel Residue:
Dynamic Shear, @ 25°C, 10 T 315 5000- 5000- 5000- 5000- 5000-
rad/s, G* Sin Delta, kPa @ 19°C
Bending Beam Creep T 313 300- 300- 300- 300- 300-
Stiffness, S, MPa (@ -12°C. @ -18°C
Bending Beam Creep Slope, |T 313 0.300+ ]0.300+ 0.300+ 0.300+ 0.300+
m value,@ -12°C (@ -18°C

"The rotational viscosity will be measured to determine product uniformity. The rotational
viscosity measured by the supplier shall be noted on the Certificate of Delivery. A binder having
a rotational viscosity of 3.0 Pa's or less will typically have adequate mixing and pumping
capabilities. Binders with rotational viscosity values higher than 3.0 Pa's should be used with
caution and only after consulting with the supplier as to any special handling procedures and
guarantees of mixing and pumping capabilities.
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*Not all polymers are soluble in the specified solvents. If the polymer modified asphalt digested
in the solvent will not pass the filter media, a sample of the base asphalt used in making the
polymer modified asphalt should be tested for solubility. If the solubility of the base asphalt is at
least 99.0%, the material will be considered as passing.

"AASHTO T 300 except the second peak (f2) is defined as the stress at 30 cm elongation:
*AASHTO T 301 except elongation shall be 10 cm.

*Prepare samples per ASTM D 7173. Determine softening point of top and bottom per
AASHTO T 53.

®The quality assurance plan for this product will require the contractors who use this material to
submit written documentation of tank cleaning annually. Contractors must have tank mixers.
Written certificates of analysis from the asphalt binder supplier confirming rubber source and
size distribution of rubber used shall be furnished to the Materials Laboratory.

Add the following Table 1002-12, Anionic Trackless Tack Coat Grade NTSS-1HM.

Table 1002-12
Anionic Trackless Tack Coat Grade NTSS-1HM

AASHTO Specification Deviation
Property Test 50% Pay or

Method 100% Pay Remm?::l
Viscosity, Saybolt Furol @ 25°C, s T 59 15-100 -
Storage Stability, 24 Hour, % T 59 1.0- n--
Settlement, 5 Days, % T 59 5.0- o=
Residue by Distillation, % T 59 50+ 49-
(il Distillate, % T 59 1.0- —
Sieve Test", (Retained on the 850 um), % T59 0.3- -

Tests on Residue

Penetration @ 25°C, 100g, 5s, dmm T 49 20- -—-
Softening Point, Ring and Ball, °C T 53 65+ 64-
Solubility, % T 44 97.5+ -
DSR @ 25°C; G*Sin 8, 10 rad / s, kPa T315 1.0+ —

At the option of Engineer,
? Sieve tests may be waived if no application problems are present in the field.

NS CONCRETE WALKS (HANDICAPPED RAMP-TYPE A) AND CONCRETE
WALKS (HANDICAPPED RAMP-TYPE B) (04/09):

DESCRIPTION: This work consists of furnishing and constructing Portland Cement Concrete
handicapped ramps with 2 ft x 4 ft (.6 m x 1.8 m) Detectable Waming Surface in accordance
with these plans and specifications.

MATERIALS. This work shall be done in accordance with the following Sections or
subsections:

Portland Cement Concrete (Class M) as listed in Section 901;

Granular Materials shall comply with 1003.07;

Epoxy shall comply with 1017;
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Forms shall comply with 707.04;

Joint fillers shall comply with 1005.01(c);

Joint sealant shall comply with 1005.02;

Joint seals shall comply with 1005.03;

Form release agents shall comply with 1018.24;

Welded wire fabric shall comply with 1009.01;

Curing Materials shall comply with 601.10 and 1011.01;
Joints shall comply with 706.03(e);

Reinforcement shall comply with 1009;

Detectable Warning Surface shall comply with 706.03 (g)

CONSTRUCTION REQUIREMENTS. Excavation shall be made to the required depth and
width, shaped and compacted to a firm, even surface. Unsuitable material shall be removed and
replaced with approved material at no direct pay. Removal of existing sidewalk and disposal
offsite will be at no direct pay.

a) Forms shall be of weod or metal and shall extend the full depth of concrete and shail be
straight, clean and of sufficient strength to resist the pressure of concrete.

b) Subgrade shall be thoroughly moistened immediately prior to placing concrete.

c) Concrete shall be placed and finished per Section 901.

d) Joints shall be per Section 706.03(e).

e) Curing shall be in accordance with Subsection 601.10.

) Detectable Warning Surface 2 ft x 4 fi (.6 m x 1.8 m) shall be in accordance with
Subsection 706.03(g).

2) Curb and/or gutter within the limits of handicap ramps shall be removed and replaced at
no direct pay.

h) Full depth saw cuts shall be required to ensure a straight line between old and new work.
Saw cuts will include cuts through existing steel curb bands.

1) The new concrete curb and gutterbottom shall consist of 4,000 psi (28 MPa), High Early
Strength Concrete reinforced with 6 X 6 -W 2.9 X W 2.9 welded wire fabric. The new
mesh shall be tied to the existing mesh or tie bars where possible. The contractor may
substitute deformed straight bars with the equivalent area of steel for transverse steel re-
bar and place longitudinal steel re-bar. Longitudinal steel re-bar will discontinue at all
contraction and expansion joints. The mix design approval for high early strength shall be
contingent on trial batches, made, sampled, and delivered to DOTD by the contractor,
and with minimum strengths in 48 hours of 3200 psi (22 MPa), as determined by the
DOTD District Laboratory Engineer.

J) After the handicapped ramp has set, the excavated area behind the curb shall be brought
to the top of the back of curb and shall be replaced in-kind using topsoil, fertilizer and

seeding at no direct pay.

MEASUREMENT. In the case where two Type B handicapped ramps are to be installed within
the same radii, the removal and replacement of existing sidewalk, curb or gutter between the new
ramps shall be considered incidental to the ramp. Concrete Walks (Handicapped Ramp-Type A)
and Concrete Walks (Handicapped Ramp-Type B) shall be measured per installed Handicapped

Ramp
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PAYMENT. Payment for concrete walks [handicap ramp] will be made at the contract unit price
per each, including excavation, base preparation, granular material, Portland Cement Concrete,
installation of 2 ft x 4 ft (6 m x 1.8 m) Detectable Warning Surface, new welded wire fabric,
forming, pouring and finishing new concrete walks. Curb, gutter, and sidewalk removal will be
at no direct pay. Full depth saw cutting will be at no direct pay.

Payment shall be made under:

Item No. Pay Item Pay Unit

NS-SRP-00001 CONCRETE WALKS Each
(HANDICAPPED RAMP -TYPE A)

NS-SRP-00002 CONCRETE WALKS Each

(HANDICAPPED RAMP -TYPE B)

NS MANHOLE ADJUSTMENT (04/09):
DESCRIPTION. This work consists of the vertical adjustment and slight adjustments in
alignment of manholes as needed to match the final pavement surface elevation,
in a manner that no additional walls are required. The work shall be in accordance with plan
details and these specifications
MATERIALS. Materials shall comply with the following Sections and Subsections:

Mortar shall comply with 702.02

Sewer Brick shall comply with 1004.01

CONSTRUCTION REQUIREMENTS. This work shall be done in accordance with the General
Specifications and Standard Plans of the Department of Public Works, latest editions.

The work shall consist of full depth saw cutting and removing of adjacent pavement,
adjusting the manhole to meet final pavement elevation with brick and mortar and replacing the
adjacent roadway pavement in kind as directed All pavement, curb and gutier shall be replaced
in-kind at the proper grade and elevation. Portland Cement Concrete shall be 4,000 psi concrete
or as directed by the Project Engineer.

Frames and Covers shall be salvaged and reused. Metal parts shall be thoroughly cleaned and
placed in good repair.

MEASUREMENT. Manhole adjustments shall be measured per each manhole adjusted, which
will include all materials, equipment, tools and labor incidental thereto. All excavation saw
cuiting of pavement, curb and/or gutter (if required), removal and replacement of pavement, curb
and/or gutter (if required), base and granular material, fabric, backfilling and shoring of
excavation will be considered incidental to the work. Removal and placement of frames and

covers will not be measured for payment.

PAYMENT. Manhole adjustments will be paid for at the contract unit per each, complete in
place.
Payment will be made under:

Item No, Pay Item Pay Unit
NS-SRP-00004 Manhole Adjustment Each
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NS CATCH BASIN ADJUSTMENT (TYPE A) (04/09):
DESCRIPTION. This work consists of the vertical adjustment and slight adjustments in
alignment of catch basins as needed to match the final pavement surface elevation, in a manner
that no additional walls are required. The work shall be in accordance with plan details and these
specifications
MATERIALS. Materials shall comply with the following Sections and Subsections:

Mortar shall comply with 702.02

Sewer Brick shall comply with 1004.01

CONSTRUCTION REQUIREMENTS. This work shall be done in accordance with the General
Specifications and Standard Plans of the Department of Public Works, latest editions.

The work shall consist of full depth saw cutting and removing of adjacent pavement,
adjusting the catch basin to meet final pavement elevation with brick and mortar and replacing
the adjacent roadway pavement in kind as directed. All pavement, curb and gutter shall be
replaced in-kind at the proper grade and elevation Portland Cement Concrete shall be 4,000 psi
(28 MPa) concrete or as directed by the Project Engineer.

Frames and Covers shall be salvaged and reused. Metal parts shall be thoroughly cleaned
and placed in good repair.

After the catch basin has set, the excavated area behind the curb shall be brought to the
top of the back of curb and shall be replaced in-kind using topsoil, fertilizer and seeding at no
direct pay.

MEASUREMENT. Catch Basin Adjustment (Type A) shall be measured per each catch basin
adjusted, which will include all materials, equipment, tools and labor incidental thereto, All
excavation, saw cutting of pavement, curb and/or gutter (if required), removal and replacement
of pavement, curb and/or gutter (if required), base and granular material, fabric, backfilling and
shoring of excavation shall be considered incidental to the work. Removal and placement of
frames and covers will not be measured for payment.

PAYMENT. Catch Basin Adjustment (Type A) will be paid for at the contract unit price per
each, complete in place. ..

Payment will be made under:

Item No. Pay Item Pay Unit
NS-SRP-00005 Catch Basin Adjustment (Type A) Each

NS DETECTABLE WARNING SURFACE (04/09):

DESCRIPTION. This work consists of furnishing and installing 2 ft. x 4 ft. (.6 m x 1.8 m)
Detectable Wamning Surfaces (truncated domes) in accordance with the latest Americans with
Disabilities Act (ADA) requirements and these plans and specifications.

MATERIALS. This work shall be done in accordance with the following Sections or

subsections:
Portland Cement Concrete (Class M) as listed in Section 601 and 901;
Granular Materials shall comply with 1003.07;
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Curing Materials shall comply with 1011.01
Detectable Warning Surface (truncated domes) 2 ft. x 4 ft. (.6 m x 1.8 m) shall be in

accordance with Subsection 706.03(g)

CONSTRUCTION REQUIREMENTS.
a) Full depth saw cuts shall be required to ensure a straight line between old and new work.
b) Excavation shall be made to the required depth and width, shaped and compacted to a
firm, even surface. Unsuitable material shall be removed and replaced with approved
material at no direct pay. Removal of existing sidewalk and disposal offsite will be no

direct pay.

Before installation of truncated domes into an existing ADA ramp, the ramp must comply
with all current ADA handicapped ramp standards or with the Department of Public Works
Standard Specifications and Details, whichever is more stringent. The slope of the existing ramp
must be verified and accepted by the Project Engineer before work is to continue.

The area of excavation shall not exceed 4 inches (10 cm) from the outside edge of the
proposed final location of the truncated domes. When multiple truncated domes are to be
installed in the same ramp area, the truncated domes shall be placed side-by-side as directed by
the Project Engineer to provide a continuous detectable surface.

Truncated domes shall be placed properly in fresh concrete at the proposed final location and
shall match the ADA compliant slope of the existing ADA handicapped ramp. A clean edge
shall be created between the truncated dome and adjacent concrete.

The finished work shall meet all current ADA handicapped ramps standards and shall be
completed to the satisfaction of the Project Engineer.

MEASUREMENT. Detectable Warning Surface shall be paid for per each 2 fi x 4ft (6 m x 1.8
m) Detectable warning surface installed.

PAYMENT. Payment for Detectable Warning Surface will be made at the contract unit price per
each, including fuil depth saw cuts, excavation, base material, base preparation, Portland Cement
Concrete and the installation of 2 ft. x 4 ft. (.6 m x 1.8 m) Detectable Wamning Surfaces. Curb or
gutter removal, and sidewalk removal will be at no direct pay. Full depth saw cutting will be at

no direct pay.

Payment shall be made under;

Ttem No. Pay Item Pay Unit
NS-SRP-00015 Detectable Warning Surface Each

NS CONCRETE CURB (BARRIER) (DOWELED) AND CONCRETE CURB

(MOUNTABLE) (DOWELED)(04/09):

DESCRIPTION: This work consists of constructing new curb of similar type adjacent to new
concrete patches in accordance with plan details and these specifications. This work is to be
performed in accordance with the Department of Public Works Standard Details and these

specifications.
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MATERIALS. Materials shall comply with the following Sections or Subsections:
Portland cement concrete shall conform to Sections 707 and 901
Epoxy shall comply with 1017;
Forms shall comply with 707.04;
Joint fillers shall comply with 1005.01;
Joint sealant shall comply with 1005.02;
Joint seals shall comply with 1005.03;
Curing materials shall comply with 1011.01;
Form release agents shall comply with 1018.24.

CONSTRUCTION REQUIREMENTS.
a} Just prior to placing the new concrete curb, the horizontal faces of the new concrete

pavement are to be horizontally smooth and coated with an approved concrete epoxy. Tie
bars shall be a #4 deformed bar.

b) The type of concrete curb to be provided shall be as indicated on the plans.

¢} Concrete joints shall conform to Section 707.05, except at that longitudinal steel rebar
will discontinue at all contraction and expansion joints. Undoweled contraction joints
shall be placed the entire width of the concrete curb, at no greater than 20 foot (6 m)
intervals. Dowelled expansion joints shall be place at intersections, not to exceed three
hundred 300 foot (91 m) intervals, and/or as indicated on the plans.

d} Finishing shall comply with Section 707.07. After finishing, concrete curb shall be cured
in accordance with Section 601.10.

e) Afier the curb has set, the excavated area behind the curb shall be brought to the top of
the back of curb and shall be replaced in-kind using topsoil, fertilizer and seeding at no
direct pay.

f) New curb height shall match existing adjacent curb or as directed by the Project
Engineer. There shall not be an abrupt elevation change between new and old work.

MEASUREMENT. New curb will be measured by the linear foot (In m) of installed curb,
which includes full depth saw cutting, portland cement concrete, dowel bars, tie bars,
forming, epoxy, pouring, finishing new concrete including all materials, equipment, tools
and labor incidental thereto.

PAYMENT. Payment for Concrete Curb (Barrier) (Doweled) and Concrete Curb
(Mountable) (Doweled) will be made at the contract unit price per linear foot (In m).

Payment will be made under:

Item No, Pay Item Pav Unit
NS-SRP-00016 Concrete Curb (Barrier) (Doweled) Linear Foot (Ln m)
NS-SRP-00017 Concrete Curb (Mountable) (Doweled) Linear Foot (Ln m)

NS PROJECT SIGN (SUBMERGED ROADS PROGRAM)(04/09):

DESCRIPTION. This work consists of retrieving, installing, maintaining and returning
Submerged Roads Program Project Signs that are to be used at locations designated on the plans,
in the contractors Construction Layout Plan or as directed by the Project Engineer.
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The project signs shall be retrieved from and returned te Louisiana Department of
Transportation and Development’s New Orleans East Office, 14101 Old Gentilly Road, New
Orleans, LA 70129. Project signs shall be delivered to the job site and installed on crashworthy
sign posts, furnished by the contractor, before work commences on the project. The project signs
shall be removed and returned upon completion of the work, as directed by the project engineer.

The project signs shall be in good condition when delivered to the job site. The Project
Engineer will inspect and approve the project signs and posts for use on the project. The project
signs and posts shall be kept clean and in good repair at all times by the contractor.

The project signs and posts shall be installed with the requirements of informational signs
in the Manual on Uniform Traffic Control Devices (MUTCD). Signs and posts shall be
reasonably plumb/level and rigid. Signs shall be located approximately at the beginning of
project, but not in conflict with other temporary construction signs. Sign locations shall be
adjusted as necessary for maximum visibility.

The project signs shall be clearly visible under all conditions and from all lanes of travel.
The project signs shall maintain this legibility throughout the entire project. The contractor shall
be responsible for maintaining this minimum legibility. Determination of legibility shall rest
solely with the Project Engineer. In the event that the sign or post is damaged due to contractor’s
operations or other reasons considered preventable by the contractor, the contractor shall replace
the sign or post in kind at his own expense. If the sign requires replacement due to normal aging
or other reasons not preventable, a new sign will be furnished by the Department. Retrieving and
re-installing will be the responsibility of the contractor.

The project signs shall be used in conjunction with other traffic signs and devices in
accordance with the plans, project specifications and as directed by the Project Engineer.

MATERIALS. Vacant
CONSTRUCTION REQUIREMENTS. Vacant

MEASUREMENT. Measurement of Submerged Roads Program Project Sign will be per each,
which includes retrieval of sign, furnishing posts and hardware, installation, relocation (if
required) maintenance and return of the project sign during the life of the contract and includes
all equipment, tools, labor and incidentals necessary for this item of work.. A minimum of two
48 inch by 48 inch project signs will required per project roadway or as directed by the Project
Engineer.

PAYMENT. Payment for the Submerged Roads Program Project Sign will be made at the
contract unit price per each.
Payment will be made under:

Item No. Pay Item Pay Unit
NS-SRP-00029  Project Sign (Submerged Roads Program}) Each

NS RECONSTRUCTION OF CONCRETE CURB AND GUTTER- BOTTOM (BARRIER
CURB) AND RECONSTRUTION OF CONCRETE CURB AND GUTTER- BOTTOM
(MOUNTABLE CURB)(04/09) (NS):
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DESCRIPTION: This work consists of removing existing curb and gutter -bottom and
construction of new curb and gutter- bottom of similar type in accordance with plan details and
these specifications. This work is to be performed in accordance with the Department of Public
Works Standard Details and these specifications.

MATERIALS: Materials shall comply with the following Sections or Subsections:
Granular Materials shall comply with 1003.07;
Base Course shall comply with 1003.03 (b) or (c);
Portland cement concrete shall conform to Sections 707 and 901, except that the
concrete shall be a high early strength concrete;
Epoxy shall comply with 1017,
Welded wire fabric shall comply with 1009;
Forms shall comply with 707.04;
Joint fillers shall comply with 1005.01;
Joint sealant shall comply with 1005.02;
Joint seals shall comply with 1003.03;
Curing materials shall comply with 1011.01;
Form release agents shall comply with 1018.24.
Admixtures shall comply with 1011.02.

GENERAL CONSTRUCTION REQUIREMENTS: The contractor shall full depth sawcut
removal limits and remove the existing curb and gutter section materials and perform all required
excavation for the curb and gutter reconstruction. When removing the concrete curb and gutter,
every attempt shall be made to save a minimum 12 inches of the adjacent existing welded wire
fabric to provide lap distance with new welded wire fabric on each side. In the event that the
welded wire fabric cannot be saved, or where none exist, # 4 deformed tie bars shall be drilled
and epoxy grouted 24inches on center into the existing pavement to allow for a proper tie-in.

a) Existing curbing, gutter and excess excavation shall be disposed of beyond the right-
of-way in accordance with Section 202.

b) Excavation and compaction of the subgrade shall be in accordance with the plans or
as directed. The subgrade shall be compacted uniformly.

¢) All concrete curbing and gutter within the designated area is to be removed and the
subgrade area prepared to receive an (8 inch compacted base course. Compacted
granular material as required shall be used to bring subgrade to the required elevation.
It shall also be used to replace unsuitable subgrade or to fill voids as directed.

d) Just prior to placing the new concrete, the vertical faces of the old concrete pavement
are to be coated with an approved concrete epoxy.

e) The type of concrete curb and gutter-bottom to be provided shall be as indicated on
the plans.

f) Where it is required to construct concrete curb and gutter-bottom, the curb and gutter-
bottom shall be poured monolithically.

g) Concrete joints shall conform to Section 707.03, except that longitudinal steel re-bar
shall be discontinued at all contraction and expansion joints. Undowelled contraction
joints shall be replaced across the entire width of the concrete curb and gutter-bottom,
at 20 foot intervals maximum. Dowelled expansion joints shall be placed at
mntersections, not to exceed (300 foot infervals, or as indicated on the plans.
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h) Finishing shall comply with Section 707.07. After finishing, concrete curb or gutter
shall be cured in accordance with Section 601.10.

i) The new concrete curb and gutter-bottom shall consist of 4,000 psi, High early
strength concrete reinforced with 6 X 6 -W 2.9 X W 2.9 welded wire fabric. The
new mesh shall be tied to the existing mesh or tie bars where possible. The contractor
may substitute deformed straight bars with the equivalent area of steel for transverse
steel re-bar and place longitudinal steel re-bar. Longitudinal steel re-bar shall be
discontinued at all contraction and expansion joints. The mix design approval for high
early strength concrete shall be contingent on trial batches, made, sampled, and
delivered to DOTD by the contractor, and with minimum strengths in 48 hours of
3200 psi, as determined by the DOTD District Laboratory Engineer.

J) After the curb has set, the excavated area behind the curb shall be brought to the top
of the back of curb and shall be replaced in-kind using topsoil, fertilizer and seeding

at no direct pay.
k} Form and pour new concrete curb and gutter-bottom to provide positive slope (fall to

catch basin).
) New curb height shall match existing adjacent curb or as directed by the project
engineer. There shall not be an abrupt elevation change between new and old work.

MEASUREMENT: Reconstructed Curb and Gutter-bottom will be measured by the linear foot
(lin m) of installed curbing and gutter-bottom, which includes all labor, materials, equipment,
tools and incidentals necessary to complete the work. It also includes full depth saw cutting,
removal of existing curb and gutter-bottom, excavation, base preparation, granular material, base
course, portland cement concrete, installation of new welded wire fabric, dowel bars, tie bars,
forming, epoxy, pouring and finishing new concrete curb and gutter-bottom.

PAYMENT: Payment for Reconstructed Curb and Gutterbottom will be made at the contract unit
price per linear foot (lin M).
Payment will be made under:

Item No. Pay Item Pay Unit

NS-SRP-00030 Reconstruction of Concrete Curb and Linear Foot (Ln m)
Gutterbottom (Barrier Curb)

NS-SRP-00031 Reconstruction of Concrete Curb and Linear Foot (Ln m)

Gutterbottom (Mountable Curb)

NS CATCH BASINS AND MANHOLES (REHABILITATE EXISTING)(04/09):

DESCRIPTION. This work consists of reshagging the inside, stopping leaks and resealing of

existing catch basins and manholes where required. Materials and work shall comply with the

Department of Public Works standard practices and procedures Rehabilitation work may also

include all or a portion of the following:

1. Leak-proofing of deteriorated, leaking, or structurally unsound structures by lining with
lightweight structurally reinforced concrete systems.

2. Repair and sealing of the structure base, benches, channel, walls, corbel/cone, and
chimney of brick, block, or precast structures, including the removal of any unsound
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material. Unsound material shall be disposed of beyond the right-of-way in accordance
with Section 202,

3. Injection of chemical grout.

4. Cleaning and preparatory patching of structures receiving cementitious liners.
Replacement of defective or broken structure frames and covers or grates with new
structure frames and covers or grates shall be paid for separately under the appropriate
pay item. Resetting of loose, unstable, offset, or shifted existing structure frames and
covers or grates.

5. Adjustment of existing structure frames and covers or grates to grade shall be paid for

separately under the appropriate pay item. Installation of stainless steel inflow inserts

within manhole frames.

Installation of manhole isolation pads, Plan 8264-S.

Rehabilitation for facilities not owned by the Department of Public Works shall be in

accordance with the owner’s requirements. The contractor shall contact and verify with

the facility owner the acceptable material used for caich basin or manhole rehabilitation
prior to the beginning of construction activities.

o

MATERIALS. Vacant

CONSTRUCTION REQUIREMENTS. Portland Cement Concrete shall be 4,000 psi (28 MPa)
concrete or as directed by the Project Engineer. All pavement, curb and gutter shall be replaced
in-kind at the proper grade and elevation.

MEASUREMENT. Rehabilitate Existing Catch Basins and Manholes will be measured per
each, which will include all materials, equipment, tools and labor incidental thereto All
excavation, saw cutting of pavement, curb and/or gutter (if required), removal and replacement
of pavement, curb and/or gutter (if required), base and granular material, fabric, backfilling and
shoring of excavation will be considered incidental to the work.

PAYMENT. Catch Basins and Manholes (Rehabilitate Existing) will be paid for at the contract
unit price per each. The price shall include the risk of breakage and replacement of any casting
and the cost of bricking up the front grating where necessary.

Payment will be made under:

Item No. Pay Item Pay Unit
NS-SRP-00032 Catch Basins (Rehabilitate Existing) Each
NS-SRP-00033 Manholes (Rehabilitate Existing) Each

NS CATCH BASIN FRAME AND COVER (REPLACEMENT) (04/09):

DESCRIPTION. This work shall consist of removing, furnishing and the setting of replacement
catch basin tops, frames and covers in accordance with these plan details and these specifications
as needed to match the final pavement surface elevations.

MATERIALS. Materials shall comply with Subsection 1018.04
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CONSTRUCTION REQUIREMENTS: This work shall be done in accordance with the General
Specifications and Standard Plans of the Department of Public Works, latest editions.

The work shall consist of full depth saw cutting necessary to remove the existing catch
basin frame and cover. The removal and replacement of adjacent pavement, curb and/or gutter
will be considered incidental to this item.

Existing tops, frames, covers, existing surfacing and excess excavation shall be disposed
of beyond the right-of-way in accordance with Section 202.

The newly furnished frame and cover shall be placed to meet the final pavement surface
elevation. All pavement, curb and gutter shall be replaced in-kind at the proper grade and
elevation. Portland Cement Concrete shall be 4,000 psi (28 MPa) concrete or as directed by the
Project Engineer.

After the catch basin has been set, the excavated area behind the curb shall be brought to
the top of the back of the catch basin and shall be replaced in-kind using topsoil, fertilizer and

seeding at no direct pay.

MEASUREMENT. Catch Basin Frame and Cover (Replacement) will be measured per each,
which include all labor, materials, equipment, tools and incidentals necessary to complete the
work. All excavation, saw cutting of pavement, curb and/or gutter (if required), removal and
replacement of pavement, curb and/or gutter (if required), base and granular material, fabric,
backfilling and shoring of excavation shall be considered incidental to the work.

PAYMENT. Catch Basin Frame and Cover (Replacement) will be paid for at the contract unit

price per each, compiete in place.
Payment will be made under:

Item No. Pay Item Pay Unit
NS-SRP-00038  Catch Basin Frame and Cover (Replacement) Each

NS INLET GRATE COVER (REPLACEMENT)(04/09):
DESCRIPTION. This work shall consist of, furnishing and the setting of replacement grate
cover in accordance with these plan details and these specifications as needed to match the final

pavement surface elevations.

MATERIALS. Materials shall comply with the following Sections and Subsections:
Frames, Grates and Covers for Manholes, Catch Basins, and Junction Boxes shall comply
with Section 1018.04

CONSTRUCTION REQUIREMENTS. This work shall be done in accordance with the General
Specifications and Standard Plans of the Orleans Department of Public Works, latest editions.
The work shall consist of removing the existing grate inlet cover. Existing covers shall
be disposed of beyond the right-of-way in accordance with Section 202. The newly furished
covers will be placed properly upon the existing frame casting.

MEASUREMENT. Replacement Grate Inlet Cover will be measured per each, which includes
all labor, materials, equipment, tools and incidental necessary to complete the work..
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PAYMENT. Replacement Grate inlet grates and covers will be paid for at the contract unit price
per each.

Payment will be made under:

Item No. Pay Item Pay Unit
NS-SRP-00039 Grate Inlet Cover (Replacement) Each

NS STORM DRAIN PIPE (05/09):

DESCRIPTION. This work consists of furnishing and installing storm drains, also referred to as
culverts or conduit, in accordance with the 2006 Louisiana Standard Specifications for Roads
and bridges, these specifications and in conformity with lines and grades shown on the plans or

established by the engineer.

MATERIALS. Materials shall comply with Subsection 701.02 of the standard specifications
except as specified otherwise herein:

When the item for Storm Drain Pipe is included in the contract, the contractor shall
furnish reinforced concrete pipe (RCP) unless otherwise specified.

CONSTRUCTION REQUIREMENTS.
(a) Excavation: Trench excavation shall be in accordance Subsection 701.03 for all pipe sizes.

(b) Forming Pipe Bed: During excavation for storm drain pipe, if rock or unsuitable material is
encountered, it shall be removed below grade and replaced with material complying with
Subsection 203.06 and constructed in accordance with Subsections 701.04 and 701.08..

(c) Laying Pipe: Storm drain pipe shall be laid in accordance with Subsection 701.05. Bell or
groove ends of pipe shall be placed facing upstream. After pipe has been laid and before
backfill is placed, the engineer will inspect the pipe for alignment, grade, and integrity of joints.

(d) Joining Pipe:
(1)  Joint Usage Joining storm drain pipe shall be in accordance with Subsection

701.06 except as follows.
Type 3 (T3) joints shall be used for closed storm drain systems, flumes, and

siphons.
(e) Backfilling of storm drain pipe shall be in accordance with Subsection 701.08.

(f) Inspection of Pipes: After completion of embankment and prior to roadway surfacing, the

engineer will inspect storm drain pipes for proper alignment and integrity of joints. Any
misaligned pipe or defective joints shall be corrected by the contractor at no direct pay.

g) Cleaning Pipes:  Prior to final acceptance, contractor installed storm drain pipes shall be

cleaned of all debris and soil to the invert of the pipe at no direct pay.
Removed soil, debris, and other materials shall be disposed of in accordance with

Subsection 202.02 or as otherwise approved in writing.
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STATE PROJECT NO(S). 704-44-0014, 704-44-0015, 704-44-0017, 704-44-0018, 704-44-0019
& 704-44-0020
SPECIAL PROVISIONS

(h) Stubbing Pipes. When new storm drain pipes are to be stubbed into new or existing pipes or
other structures, the connection shall be made with approved mortar complying with Subsection
702.02.

MEASUREMENT. Storm drain pipe, both new and relaid, will be measured in linear feet (lin
m) in accordance with Subsection 701.12 except as follows:

(Furnishing and placing backfill material for storm drain pipes will not be measured for
payment. Backfill material needed to complete backfill around pipes will be included in this
item.

Measurement of storm drain pipe will include all labor, materials, equipment, tools, and
incidentals necessary to complete the work.

PAYMENT. Payment for storm drain pipe will be made at the contract unit price per linear foot
(lin m) in accordance with Subsection 701.13. Removing rock or unsuitable material encountered
during trench excavation will not be paid for directly but will be considered incidental to this pay
item.

Payment will be made under:

Item No. Pay ltem Pay Unit
NS-SRP-00054 Storm Drain Pipe (12 RCP) Linear Foot (Ln m)

CONTRACT TIME: The entire contract shall be completed in all details and ready for final
acceptance in accordance with Subsection 105.17(b) within the time specified by the contractor.

Prior to assessment of contract time, the contractor will be allowed 15 calendar days
from the date stipulated in the Notice to Proceed to commence with portions of the contract work
including but not limited to assembly periods, preparatory work for materials fabrications such as
test piles, or other activities which hinder progress in the beginning stages of construction. Prior
to issuance of the Notice to Proceed, the Department will consider extending the assembly
period, upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the
assembly period. During the assembly period, the contractor will be allowed to do patching and
other maintenance work necessary to maintain the roadway with no time charges when approved
by the engineer,

If the contractor begins regular construction operations prior to expiration of the
assembly period, the assessment of contract time will commence at the time construction
operations are begun,

The contractor is directed to the special provisions and the plans for any restrictions that
may affect work schedules.
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

The 2006 Louisiana Standard Specifications for Roads and Bridges and supplemental
specifications thereto are amended as follows.

PART I - GENERAL PROVISIONS

SECTION 101 —- GENERAL INFORMATION, DEFINITIONS, AND TERMS:
Subsection 161.03 — Definitions (07/07), Pages 3 — 13.

Delete the definition for “Proposal/Bid Guaranty™ and substitute the following.

Proposal / Bid Guaranty. The required security furnished with a bid. The only form of
security acceptable is a Bid Bond.

SECTION 102 — BIDDING REQUIREMENT'S:
Subsection 102.09 — Proposal / Bid Guaranty (07/07). Page 19.

Delete the contents of this subsection and substitute the following.

PROPOSAL/BID GUARANTY. Each bid shall be accompanied by a proposal/bid
guaranty in an amount not less than five percent of the total bid amount when the bidder’s total
bid amount as calculated by the Department in accordance with Subsection 103.01 is greater than
$50,000. No proposal/bid guaranty is required for projects when the bidder’s total bid amount as
calculated by the Department is $50,000 or less. The official total bid amount for projects that
include alternates is the total of the bidder's base bid and all alternates bid on and accepted by the
Department. The proposal/bid guaranty submitted by the bidder shall be a bid bond made
payable to the contracting agency as specified on the bid bond form provided in the construction
proposal. No other form of security will be accepted.

The bid bond shall be on the "Bid Bond" form provided in the construction proposal, on a
form that is materially the same in all respects to the "Bid Bond" form provided, or on an
electronic form that has received Department approval prior to submission. The bid bond shall
be filled in completely, shall be signed by an authorized officer, owner or partner of the bidding
entity, or each entity representing a joint venture; shall be signed by the surety's agent or
attorney-in-fact; and shall be accompanied by a notarized document granting general power of
attorney to the surety's signer. The bid bond shall not contain any provisions that limit the face
amount of the bond.

The bid bond will be written by a surety or insurance company that is in good standing
and currently licensed to write surety bonds in the State of Louisiana by the Louisiana
Department of Insurance and also conform to the requirements of LSA-R.S. 48:253.

All signatures required on the bid bond may be original, mechanical reproductions,
facsimiles or electronic. Electronic bonds issued in conjunction with electronic bids must have
written Departmental approval prior to use. The Department will make a listing of approved
electronic sureties providers on the Bidx.com site.
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SECTION 107 — LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC:

Subsection 107.05 — Federal Aid Participation (04/08). Pages 57 and 58.

Delete the second paragraph.

SECTION 108 — PROSECUTION AND PROGRESS:
Subsection 108.04 — Prosecution of Work (03/05) Pages 74 and 75.

Add the following sentence to the third paragraph of Heading (b).

Should the surety or the Department take over prosecution of the work, the contractor
shall remain disqualified for a period of one year from the completion of the project, unless
debarment proceedings are instituted.

When the Department of Transportation and Development is not the contracting agency
on the project, the second paragraph under Heading (c) 1s deleted.

PART II - EARTHWORK

SECTION 202 - REMOVING OR RELOCATING STRUCTURES AND OBSTRUCTIONS:
Subsection 202.06 — Plugging or Relocating Existing Water Wells (03/04), Page 105.

Delete the first sentence and substitute the following.

All abandoned wells shall be plugged and sealed at the locations shown on the plans, or
as directed by the engineer, in accordance with the “Water Well Rules, Regulations, and
Standards, State of Louisiana.” This document is available at the Department of Transportation
and Development, Water Resources Section, P. O. Box 94245, Baton Rouge, Louisiana 70804-
9245. The Water Resource Section’s telephone number is (225) 274-4172.

PART Il - BASE COURSES

SECTION 302 — CLASS II BASE COURSE:

Subsection 302.01 — Description (12/08). Page 150.
Add the following to the third paragraph:
(6) Blended Calcium Sulfate

Subsection 302.02 — Materials (12/08), Pages 150 and 151.

Add the following to the first paragraph:
Blended Calcium Sulfate 1003.01 & 1003.03 (&)

Subsection 302.04 — General Construction Requirements (12/08). Page 152.
Add the following:
Blended calcium sulfate will be allowed in areas of new alignment, fill areas, and cut

areas less than one foot.
In cut areas greater than one foot (300 mm), an additional one foot (300 mm) of undercut
will be required prior to placement of BCS. The additional undercut area shall be replaced with
non-plastic sand embankment and encapsulated with a Class D geotextile fabric. The additional
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non-plastic material, geotextile fabric, and undercut shall be at no additional cost to the
Department.

Blended calcium sulfate will not be allowed in areas needed to facilitate traffic control or
when a soil cement base course is specified in the plans. Blended calcium sulfate shall not be
placed within 10 feet (3.0 m) of metal drainage structures. The contractor will be allowed to
substitute any untreated Class II base course material listed in Subsection 302.01. Flowable fill
under Section 710, or other approved backfill material in Section 701 shall be used to backfill the

drainage structure.

Subsection 302.05 — Mixing (08/06) (12/08), Pages 152 and 153.

Delete the first sentence of Subheading (b)(1), In-Place Mixing, and substitute the
following.

In-place mixing shall conform to Heading (a)(1) except that the percentage of Type I
portland cement required will be 6 percent by volume.

Add Heading (d) as follows:

(d) Blended Calcium Sulfate: Calcium sulfate shall be blended with an approved
aggregate or lime prior to placement. The blended calcium sulfate material shall be uniformly
mixed and sampled from dedicated stockpiles. Gradation sampling in accordance with
Subsection 1003.03 shall be taken from the dedicated stockpiles at the point of material origin.

Subsection 302.06 — Transporting and Placing on Subgrade (12/08). Pagel54.

Add the following:

Water shall be added or other suitable means taken to prevent dust during the transporting
and placing of dry blended calcium sulfate.

Subsection 302.07 - Compacting and Finishing (12/08). Pages 154 and 1535.

Add Heading (e) as follows:

(e) Blended Calcium Sulfate: Blended calciun sulfate shall be placed and spread on the
subgrade and compacted to produce layers not exceeding 12 inches (300 mm) compacted
thickness. During placement the material shall be thoroughly wetted by application of water to
maintain 2 to 4 percent above optimum moisture. After application of water, allow the moisture
to reach equilibrium in the base before applying rolling techniques. Rolling of BCS is required
to the edge of the embankment or subgrade. Each layer shall be compacted to at least 95 percent
of maximum dry density or compacted by an approved established rolling pattern determined by
the project engineer before the next layer is placed. Optimum moisture and maximum density
shall be determined in accordance with DOTD TR 418 Method G modified to include a
maximum drying temperature of 140°F (60°C).

Add Heading (f) as follows:
(f) Proof Rolling: Proof rolling shall be done by a load of 25 tons (25 Mg) ina 12 to 14
cubic yard (9 to 10.5 cubic meters) tandem dump truck with ten wheels or approved loaded truck
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determined by the project engineer. Proof rolling shall be a minimum of 5 passes in each
direction at the same locations and at a maximum vehicle speed of 3 mph (4.8 km/h).

All BCS base will be tested by proof rolling prior to placement of surfacing material,
including asphalt binder. Any irregularities or soft spots shall be corrected prior to placement of
the surfacing material. Any rain event on the project site between the proof rolling and
placement of the surfacing will require an additional proof rolling as noted above.

Subsection 302.09 — Protection and Curing (12/08). Page 155.
Add Heading (c) as follows:
(c) Blended Calcium Sulfate: Protection and curing of blended calcium sulfate shall be in

accordance with Subsection 302.09(b).

Subsection 302.12 — Acceptance Requirements (12/08). Pages 156 — 161.

Add the following to Heading (a):

The acceptance requirements for blended calcium sulfate base course shall be the same as
stone base course with the following maodifications. Upon completion of compaction operations,
the density will be determined in accordance with DOTD TR 401 except that all moisture
content determinations for density calculations shall be conducted by oven drying the material
for 24 hours at 140°F (60°C). A forced draft type oven capable of maintaining the temperature
shall be provided by the contractor for field moisture content determination for density control.

SECTION 305 - SUBGRADE LAYER:
Subsection 305.06 — Payment (01/08), Page 184.

Delete this subsection and substitute the following.

305.06 Payment. Payment for subgrade layer will be made at the contract unit price
which includes lime, lime treatment, cement, cement treatment, water, stone, recycled portland
cement concrete, crushed slag, blended calcium suifate, asphaltic concrete, and asphalt curing
membrane or prime coat, subject to the payment adjustment provisions of Section 1002 for
specification deviations of asphalt materials and Subsection 303.11(a) for density deficiencies of
cement treated materials. Adjustments in pay for increase or decrease in the percent cement
ordered by the engineer will be in accordance with Subsection 303.13. Adjustments in pay for
increase or decrease in the percent lime ordered by the engineer will be based on the price of
lime shown on paid invoices (total of all charges). The Materials and Testing Section will
provide the payment adjustment percentage for properties of asphalt materials.

Payment for geotextile fabric will be included in the contract unit price for subgrade

layer.
Payment will be made under:
Item No. Pay Item Pay Unit

305-01 Subgrade Layer in (mm) Thick Square Yard (Sq m)
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SECTION 307 - PERMEABLE BASES:
Subsection 307.02 — Materials (09/07), Pages 187 and 188.

Delete Heading (b), Asphalt and substitute the following.

(b) Asphalt: The asphalt for asphalt treated permeable base shall be an approved polymer
modified asphalt cement, PG 76-22m, or PG 82-22rm complying with Section 1002. The
percentage of asphalt cement shall be 2.0 percent to 4.0 percent by weight (mass) of the total
mixture. Asphalt cement content and mixing process shall be such that all aggregates are visibly
coated. The mixture shall retain 90 percent coating when tested in accordance with DOTD TR
317.

A job mix formula shall be submitted and approved in accordance with Section 502.

SECTION 308 — IN-PLACE CEMENT TREATED BASE COURSE:
All Subsections within Section 308 — (07/07). Pages 191 — 198.

Whenever the reference to “DOTD TR-432, Method D” is used, it shall mean “DOTD
TR-432".

PART V - ASPHALTIC PAVEMENTS

SECTION 502 - SUPERPAVE ASPHALTIC CONCRETE MIXTURES:
Subsection 502.02 — Materials (08/06) (11/07), Pages 210 — 213,

Delete Table 502-2, Superpave Asphalt Cement Usage under Subheading (a) and
substitute the following.

Table 502-2
Superpave Asphalt Cement Usage
Current Traffic Load Level Mixture Type Grade of Asphalt Cement
Wearing Course PG 70-22m
Level 1 Binder Course PG 70-22m
Base Course PG 64-22

Level 2 Wearing Course PG 76-22m
Binder Course PG 76-22m
Level A Incidental Paving PG 70-22m

Note: A PG 82-22 rm, Waste Tire Rubber Modified Asphalt, may be substituted for any
other grade of asphalt cement.
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Delete Table 502-3, Aggregate Friction Rating under Subheading (c)(1) and substitute the
following.

Table 502-3
Aggregate Friction Rating
Friction Rating Allowable Usage
I All mixtures
I All mixtures
i All mixtures, except travel lane wearing courses with plan
ADT pgreater than 7000
v All mixtures, except travel lane wearing courses”

! When plan current average daily traffic (ADT) is greater than 7000, blending of Friction Rating
Il aggregates and Friction Rating I and/or II aggregates will be allowed for travel lane wearing
courses at the following percentages. At least 30 percent by weight (mass) of the total agpresates
shall have a Friction Rating of 1, or at least 50 percent by weight (mass) of the total aggregate shall
have a Friction Rating of II. The frictional aggregates used to obtain the required percentages shall
not have more than 10 percent passing the No. 8 (2.36 mm) sieve.

2 When the average daily traffic (ADT) is less than 2500, blending of Friction Rating IV aggregates
with Friction Rating I and/or IT aggregates will be allowed for travel lane wearing courses at the
following percentages. At least 50 percent by weight (mass) of the total aggregate in the mixture
shall have a Friction Rating of 1 or II. The frictional aggregates used to obtain the required
percentages shall not have more than 10 percent passing the No. 8 (2.36 mm) sieve.

Subsection 502.14 — Lot Sizes (11/07). Pages 232 and 233.

Delete the first sentence of the first paragraph and substitute the following.

A lot is a segment of continuous production of asphaltic concrete mixture from the same
job mix formula produced for the Department at a specific plant, delivered to a specific DOTD
project. '

SECTION 508 — STONE MATRIX ASPHALT:
Subsection 508.01 — Description (09/07). Page 274.

Delete this subsection and substitute the following.

508.01 DESCRIPTION. This work consists of furnishing and constructing Stone Matrix
Asphalt- (SMA) which is a plant mixed asphalt concrete wearing course for high traffic
applications. This mixture is a rut resistant hot mix design with stone on stone contact. The
mixture shall be composed of a PG 76-22m, or PG 82-22rm asphalt cement and a gap graded
coarse aggregate structure. Mineral filler and/or fibers shall be used to control draindown. This
work shall be in accordance with these specifications, plan details, and as directed. All
requirements of Section 502 apply to Stone Matrix Asphalt, except as modified herein. All plant
and paving equipment and processes must meet the requirements of Section 503.

Mixture used for shoulder may be Stone Matrix Asphalt or any mixture type shown in
Table 502-5.
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Subsection 508.02 — Materials (09/07), Page 274.

Delete the contents of Subheading (a), Asphalt Cement and substitute the following.
(2) Asphalt Cement: Asphalt cement shall be PG 76-22m, or PG 82-22rm as listed on

QPL 41 and complying with Section 1002.
PART VI - RIGID PAVEMENT

SECTION 602 — PORTLAND CEMENT CONCRETE PAVEMENT
REHABILITATION:
Subsection 602.17 — Payment (09/07), Pages 341 — 344.

Delete the last paragraph of Subheadings (d), Full Depth Comer Patching of Jointed
Concrete Pavement, (e) Full Depth Patching of Jointed Concrete Pavement, and (g) Patching
Continuously Reinforced Concrete Pavement, and substitute the following.

Payment for deteriorated base course removed as directed by the engineer and replaced
with concrete will be made as follows: The value per inch (mm) thickness will be determined by
dividing the contract unit price per square yard (sq m) by the plan thickness. Thickness of
patches will be measured from the surface that exists at the time of patching. Payment for the
additional thickness will be made at 50 percent of the value per inch (mm) thus determined.

PART VII - INCIDENTAL CONSTRUCTION

SECTION 701 — CULVERTS AND STORM DRAINS:
All Subsections within Section 701 (08/07). Pages 347 — 358.
Delete Section 701, Culverts and Storm Drains and substitute the following.

SECTION 701
CULVERTS AND STORM DRAINS

701.01 DESCRIPTION. This work consists of furnishing, installing, and cleaning pipe, pipe
arch, storm drains and sewers, also referred to as culverts or conduit, in accordance with these
specifications and in conformity with lines and grades shown on the plans or established.
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701.02 MATERIALS. Materials shall comply with the following sections and subsections:

Usable Sail 203.06(a)
Selected Soil 203.06(b)
Plastic Soil Blanket 203.10
Mortar 702.02
Flowable Fill 710
Portland Cement Concrete 901
Reclaimed Asphaltic Pavement (RAP) 1003.01 & 1003.04(d)
Stone 1003.03(b)
Recycled Portland Cement Concrete ' 1003.03(c)
Granular Material 1003.07
Bedding Material 1003.08
Concrete Sewer Pipe 1006.02
Reinforced Concrete Pipe 1006.03
Reinforced Concrete Pipe Arch 1006.04
Gasket Materials 1006.06
Plastic Pipe 1006.07
Split Plastic Coupling Bands 1006.07(d)(4)
Plastic Yard Drain Pipe 1006.09
Bituminous Coated Corrugated Steel Pipe and

Pipe Arch 1007.02
Structural Plate for Pipe, Pipe Arch and Arch 1007.04
Corrugated Aluminum Pipe and Pipe Arch 1007.05
Coupling Bands 1007.09
Reinforcing Steel 1009
Geotextile Fabric 1019

(a) Side Drain Pipe or Side Drain Pipe Arch: When the item for Side Drain Pipe or Side
Drain Pipe Arch is included in the contract, the contractor has the option of furnishing reinforced
concrete pipe or reinforced concrete pipe arch, corrugated metal pipe or corrugated metal pipe
arch, or plastic pipe, as allowed by EDSM I11.2.1.1 or unless otherwise specified.

{(b) Cross Drain Pipe or Cross Drain Pipe Arch: When the item for Cross Drain Pipe or
Cross Drain Pipe Arch is included in the contract, the contractor has the option of furnishing
reinforced concrete pipe or reinforced concrete pipe arch, corrugated metal pipe or corrugated
metal pipe arch, or plastic pipe, as allowed by EDSM I1.2.1.1 or unless otherwise specified.

(c) Storm Drain Pipe or Storm Drain Pipe Arch: When the item for Storm Drain Pipe or
Storm Drain Pipe Arch is included in the contract, the contractor has the option of furnishing
reinforced concrete pipe or reinforced concrete pipe arch, or plastic pipe, as allowed by EDSM
I11.2.1.1 or unless otherwise specified.

(d) Yard Drain Pipe: When the item for Yard Drain Pipe is included in the contract, the
contractor has the option of furnishing concrete sewer pipe, plastic yard drain pipe or plastic pipe
in accordance with Section 1006 unless otherwise specified.
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(e) Material Type Abbreviations:
(1) Reinforced Concrete Pipe:
RCP Reinforced Concrete Pipe
RCPA Reinforced Concrete Pipe Arch
(2) Corrugated Metal Pipe:
CAP Corrugated Aluminum Pipe
CAPA Corrugated Aluminum Pipe Arch
CMP Corrugated Metal Pipe
CMPA Corrugated Metal Pipe Arch
CSp Corrugated Steel Pipe
CSPA Corrugated Steel Pipe Arch
BCCSP Bituminous Coated Corrugated Steel Pipe
BCCSPA Bituminous Coated Corrugated Steel Pipe Arch
(3) Plastic Pipe:
PP Plastic Pipe
PVCP Polyvinyl Chloride Pipe
RPVCP Ribbed Polyvinyl Chloride Pipe
CPEPDW Corrugated Polyethylene Pipe Double Wall
(f) Joint Type Abbreviations: '
Tl Type 1 Joint
T2 Type 2 Joint
T3 Type 3 Joint

(g) Quality Assurance for Pipe: Manufacturing plants will be periodically inspected for
compliance with specified manufacturing methods, and material samples will be randomly
obtained for laboratory testing for verification of manufacturing lots. Materials approved at the
manufacturing plant will be subject to visual acceptance inspections at the jobsite or point of
delivery.

701.03 EXCAVATION. For all pipe, when the sides of the trench are stable as evidenced by the
sides of the trench being able to maintain a vertical cut face, the minimum trench width at the
bottom of the excavation will be 18 inches (460mm) on either side of the outside diameter of the
pipe. If the sides of the trench are unstable, the width of the trench at the bottom of the
excavation, for plastic or metal pipe, shall be a minimum width of at least 18 inches (460mm) or
one pipe diameter on each side of the outside diameter of the pipe, which ever is greater. Surplus
material or excavated material that does not conform to the requirements of Subsection 203.06(a)
shall be satisfactorily disposed of in accordance with Subsection 202.02. Moisture controls
including backfill materials selection and dewatering using sumps, wells, well points or other
approved processes may be necessary to control excess moisture during excavation, installation
of bedding, over-excavated trench backfilling, pipe placement and pipe backfill.

(a) Over-excavation: When unsuitable soils as defined in Subsection 203.04 or a stable,
non-yielding foundation cannot be obtained at the established pipe grade, or at the grade
established for placement of the bedding, unstable or unsuitable soils below this grade shall be
removed and replaced with granular material meeting the requirements of Subsection 1003.07,
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bedding materials meeting the requirements of Subsection 1003.08 or Type A backfill. All
granular, backfill materials placed below the established pipe or bedding grade shall be placed in
lifts not exceeding 8 inches (200 mm) thick and sufficiently compacted by hand or a dynamic
mechanical hand compaction device over the surface of each lift to form a stable, non-yielding
foundation at the surface of the established bedding or pipe grade.

When rock is encountered, it shall be removed below grade and replaced with material
complying with Subsection 1003.07, bedding materials meeting the requirements of Subsection
1003.08 or Type A backfill. The compacted earth cushion shall have a thickness under the pipe
of at least 1/2 inch per foot (40 mm/m) of fill height over the top of the pipe with a minimum
thickness of 8 inches (200 mm). All granular, backfill materials placed below the established
pipe or bedding grade shall be placed in lifts not exceeding 8 inches (200 mm) thick and
sufficiently compacted by hand or a dynamic mechanical hand operated compaction device over
the surface of each lift to form a stable, non-yielding foundation at the surface of the established
bedding or pipe grade.

Materials used to backfill in an over-excavated portion of a trench do not require
encasement in a Geotextile Fabric.

Density of approved materials placed in over-excavated trenches will not be measured or
determined.

701.04 FORMING PIPE BED. Bedding material, when specified, shall be constructed in
accordance with Section 726. Materials allowed for bedding shall be as specified in Subsection
1003.08 or may be Type A backfill materials. When bedding materials are specified, additional
excavation shall be performed below established pipe grade and the bedding material placed in
lifts not exceeding § inches (200 mm) thick and lightly compacted by hand or a dynamic hand
compaction device over the surface of each lift.

When the bottom of the pipe 1s not laid in a trench but is constructed above natural soils,
a uniform bed shall be constructed as specified for the bottom of a trench.

Density of approved bedding materials will not be measured or determined.

701.05 LAYING PIPE. Pipe laying shall begin at the downstream end of the line. The pipe
shall be in contact with the foundation throughout its length. Bell or groove ends of pipe and
outside circumferential laps of riveted metal pipe shall be placed facing upstream. Riveted seam
metal ptpe shall be placed with longitudinal laps at sides. Pipes in each continuous line shall
have the same wall thickness. Metal pipes provided with lifting lugs shall be handled only by

these lugs.
After pipe has been laid and before backfill is placed, the engineer will inspect the pipe

for alignment, grade, integrity of joints, and coating damage.

701.06 JOINING PIPE.
(a) Joint Usage:
(1) Type 1 (T1) joints shall be used for side drains under drives and similar
installations.
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(2) Type 2 (T2) joints shall be used for cross drains under roadways, including
turnouts.

(3) Type 3 (T3) joints shall be used for closed storm drain systems, flumes and
siphons.

(b} Concrete Pipe: Concrete pipe may be either bell and spigot, or tongue and groove.
The method of joining pipe sections shall be such that ends are fully entered and inner surfaces
are flush and even.

An approved mechanical pipe puller shall be used for joining pipes over 36 inches (900
mm) in diameter. For pipe 36 inches (900 mm) or less in diameter, any approved method for
joining pipe may be used which does not damage the pipe.

Joints shall comply with Subsection 1006.05, and shall be sealed with gasket material
installed in accordance with the manufacturer's recommendations.

{c) Metal Pipe: Metal pipe shall be firmly joined by coupling bands. Bands shall be
centered over the joint.

For Type 1 joints, approved gasket material shall be placed in one corrugation recess on
each side of the joint at the coupling band and on each band connection in such manner to
prevent leakage.

When Type 2 or 3 joints are specified, joining of metal pipe sections shall conform to the
following provisions:

(1) General: Band joints shall be sealed with gasket material. Gasket material
shall be placed in accordance with the plan details.

(2) Circular Section: Connecting bands shall be of an approved design and shall
be installed in accordance with plan details.

(3) Arch Section: Connecting bands shall be a minimum of 12 inches (300 mm)
wide for pipe arch less than 36 inches (300 mm) round equivalent diameter, and a minimum of
21 inches (525 mm) wide for 36 inches (900 mm) round equivalent diameter pipe arch and
greater. Bands shall be connected at the ends by approved angle or strap connections.
Connecting bands used for 36 inches (900 mm) round equivalent diameter pipe arch and above
shall be 2-piece bands.

(d) Plastic Pipe: Joints for plastic pipe shall be either bell and spigot or split coupling
bands.

(1) Bell and Spigot Type Joint System: The method of joining pipe sections shall
be such that ends are fully entered and inner surfaces are flush and even.

Any approved method for joining pipe may be used which does not damage the pipe.

Joints shall be approved and shall be sealed with a gasket system utilizing gasket material
complying with Subsection 1006.06(a).

(2) Split Coupling Type Joint System: Split coupling bands shall comply with all
dimensional and material requirements of Subsection 1006.07. The bands shall be centered over
the joint. The split coupling band shall be secured to the pipe with a minimum of five stainless
steel or other approved corrosion resistant bands.

Joints shall be approved and shall be sealed with gasket material. Gasket material shall
be placed in the first two corrugation recesses on each side of the pipe connections. Gasket
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material shall also be placed on each band connection to prevent leakage. When flexible plastic
pasket material is used it shall be a minimum of 1/2 inch {13 mm) in size. The bands shall be
tightened to create overlap of the band and shall adequately compress the gasket material.

(e) Connections: Approved connections shall be used when joining new pipes to existing
pipes. When concrete collars are required in order to extend the ends of existing pipes that have
been damaged or to join different types or sizes of pipes, the concrete collars shall be constructed
in accordance with plan details, the applicable requirements of Section 901, and as directed.

(f) Geotextile Fabric, Pipe Joints: For concrete, metal and plastic pipes, Types 2 and 3
joints shall be wrapped with geotextile fabric for a minimum of 12 inches (300 mm) on each side
of joint for pipe 36 inches (900 mm) or less in diameter and a minirnum of 18 inches (450 mm)
on each side of the joint for pipe greater than 36 inches (900 mm) in diameter. Ends of the fabric
shall be lapped at least 10 inches (250 mm). The edges and ends of fabric shall be suitably
secured for the entire circumference of the pipe.

701.07 RELAYING PIPE. If specified or directed, existing pipes shall be removed and suitable
sections relaid as specified for new pipes.

701.08 BACKFILLING.
(a) General: Prior to backfilling, pipes found to be damaged or out of alignment or grade

shall be removed and reinstalled, or replaced.

Type A backfill material shall be stone, recycled portland cement concrete, flowable fill,
or RAP.

Type B backfill materials are selected soils. Where Type B backfill materials are called
for, Type A backfill materials may be substituted.

When corrugated metal pipe is used, the backfill material shall be tested and shall have a
resistivity greater than 1500 ohm-cm and a pH greater than 5 when tested in accordance with
DOTD TR 429 and DOTD TR 430 respectively.

When Type A backfill material is used, geotextile fabric surrounding this backfill shail be
placed in accordance with Subsection 726.03 between the aggregate backfill material and all
other natural or placed soils in the trench or embankment. Care shall be taken to prevent damage
to geotextile fabric during placement of backfill material. For concrete pipe, the fabric shall
enclose not only the initial backfill but shall be wrapped over the top of the pipe with at least 12
inches (300 mm) of overlap.

When a trench box or trench sheeting is used in unstable soils and/or for worker safety,
and when moved during backfilling operations, filling and additional compaction of the
disturbed zone of backfill must take place immediately and in a manner acceptable to the
engineer.

Initial backfill is a structural backfill encasing the pipe from the bottom of the pipe to the
springline for concrete pipe and to a point one foot (0.3 m) above the top of the pipe for both
metal and plastic pipe. Final backfill is not a structural backfill and shall extend from the top of
the initial backfill to the top of the natural ground or subgrade in cut areas or to the top of
existing ground in fill areas. Any fill required above the final backfill is considered and treated as
embankment.
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(b) Backfill Applications: For projects using A+B+C bidding method where rigid and
flexible pavement alternates are considered, backfill application (2) below, “Cross Drains Under
Flexible Pavements”, shall apply for either rigid or flexible pavements.

(1) Under Concrete Pavements: Type B backfill may be used as initial and final
backfill for all pipes, culverts or drains under concrete pavements. Placement and compaction
shall be as specified in Heading {(d) below. :

(2) Cross Drains Under Flexible Pavements: All reaches, exclusive of those
portions of the pipe which are under shoulders, of cross drains and all other culverts, pipes or
drains that cross the centerlines of the new roadway or centerlines of existing roadways, such as
intersections and are under flexible pavements shall receive an initial backfill of Type A
material. Type B backfill materials may be used as final backfill for all pipes. Placement and
compaction shall be as specified in Heading (c) and (d) below. Where the subgrade is above
existing ground, embankment material as specified for the remainder of the project shall be used
from the top of the final backfill to the top of the established embankment grade.

(3) Other Drains Under Flexible Pavements: All reaches of all culverts, pipes or
drains under flexible pavements that do not cross the centerlines of new roadway or centerlines
of existing roadways, and exclusive of those portions of the pipe which are totally under
shoulders, shall receive an initial and final backfill of Type B material. Placement and
compaction shall be as specified in Heading (d) below. Where the subgrade is above existing
ground, embankment material as specified for the remainder of the project shall be used from the
top of the final backfill to the top of the established embankment grade.

(4) Other Areas: All culverts, pipes or drains in nonpaved areas or paved areas
that serve as driveways or shoulders shall receive an initial and final backfill of Type B material.
Placement and compaction shall be as specified in Heading (d) below.

(5) Pipes Subject to Construction Traffic; The embankment or pipe backfill shall
be constructed to a minimum of 24 inches (600 mm) over the pipe before heavy construction
equipment is allowed to cross the installation. Where practical, installations with less than 24
inches (600 mm) of cover over the top of the pipe shall be constructed after heavy hauling is
completed over the pipe location. After completion of hauling operations, the contractor shall
remove excess cover material. Pipe damaged by hauling and backfilling operations shall be
removed and reinstalled, or replaced, at no direct pay.

(c) Placement and Compaction; Type A Backfill: For all pipes, culverts and conduits
under paved and nonpaved areas, where Type A backfill material is used, the Type A backfill
shall be thoroughly hand compacted under the pipe haunches and then dynamically compacted in
layers not exceeding 8 inches (200 mm) compacted thickness. Compaction under the haunches of
the pipe shall initially be by hand tamping or other acceptable means, until a level is reached that
the dynamic tamping can commence. Each lift shall be compacted by applying at least eight
passes of a hand operated, dynamic mechanical compaction device over the surface of each lift.
With approval of the engineer, layer thickness may be increased to 12 inches (300 mm) with
verification of satisfactory installation and performance. If flowable fill is used it shall be
furnished, placed and consolidated in accordance with Section 710. The contractor shall control
placement operations during initial backfill operations so as not to damage protective coatings on
metal pipes. The contractor shall repair damaged coatings at no additional pay.
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(d) Placement and Compaction; Type B Backfill: For all pipes, culverts and conduits,
where Type B backfill is allowed, the Type B material shall be placed in layers not exceeding 8
inches (200 mm) compacted thickness, Compaction shall be with suitable mechanical equipment.
With approval of the engineer, layer thickness may be increased to 12 inches (300 mm) with
verification of satisfactory installation and performance.

(e) Placement and Compaction; Trenchless or Partial Trench Condition: All pipes,
culverts, drains and conduits placed with any portion of the pipe above existing ground must also
comply with Subsections (a),(b) (c) and (d) above for the portion of the pipe within a trench and
that portion of the pipe not constructed in a trench. The width of initial and final backfill of that
portion above existing ground and not within a trench will be constructed to such a width that the
requirements for placement, compaction and density are met.

(f) Density Requirements: The in place density of Type A backfill materials and bedding
materials, will not be measured or determined. Type A backfill, exclusive of RAP and flowable
fill, shall be placed at or near optimum moisture content determined in accordance with DOTD
TR 415 or 418. RAP materials shall be placed and compacted in a slightly moist condition.

The maximum dry density of initial or final Type B backfill under all paved areas which
are to be under traffic will be determined in accordance with DOTD TR 415 or TR 418 and in-
place density determined in accordance with DOTD TR 401. Initial and final Type B backfill
under all paved areas, under traffic, shall be placed at or near optimum moisture content
determined in accordance with DOTD TR 415 or TR 418. Each layer shall be compacted by
approved methods prior to the placement of a subsequent layer. The engineer will approve the
compaction method based upon validation that such method, including moisture control, will
achieve at least 95 percent of maximum dry density as determined in accordance with DOTD TR
401. With approval of the engineer, density testing may be waived on subsequent layers with
backfill installation in accordance with approved compaction methods and continued satisfactory
performance.

Initial and final backfill in unpaved areas or paved areas such as shoulders or driveways,
shall be placed evenly and compacted along the length of the culvert, pipe or drain from the top
of the initial backfill to the top of the subgrade. Layered backfill shall be compacted at least to
the density of the adjoining existing soils or the compaction required of the laterally adjoining
layers of soil immediately outside the trench for embankment elevations. Initial and final backfill
shall be placed and compacted at or near optimum moisture content determined in accordance
with DOTD TR 415 or TR 418.

701.09 INSPECTION OF PIPES. After completion of embankment and prior to roadway
surfacing, the engineer shall inspect pipes for proper alignment and integrity of joints. Any
misaligned pipe or defective joints shall be corrected by the contractor at no direct pay.-

(a) Plastic Pipe: Installed plastic pipe shall be tested to ensure that vertical deflections do
not exceed 5.0 percent. Maximum allowable deflections shall be governed by the mandrel

requirements stated herein.
Deflection tests shall be performed no sooner than 30 calendar days after installation and
compaction of backfill. The pipe shall be cleaned and inspected for offsets and obstructions

prior to testing.
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For pipe 36 inches (900 mm) and less in diameter, a mandrel shall be pulled through the
pipe by hand to ensure that maximum allowable deflections have not been exceeded. The
mandrel shall be approved by the engineer prior to use. Use of an unapproved mandrel or a
mandrel altered or modified after approval will invalidate the test. If the mandrel fails to pass,
the pipe is overdeflected.

Unless otherwise permitted, overdeflected pipe shall be uncovered and, if not damaged,
reinstalled. Damaged pipe shall not be reinstalled, but shall be removed and replaced with new
pipe. Any pipe subjected to any method or process other than removal, which attempts, even
successfully, to reduce or cure any overdeflection, shall be removed and replaced with new pipe.

The mandrel shall be a rigid, nonadjustable, odd-numbered legged (minimum 9 legs)
mandrel having a length not less than its nominal diameter or 24 inches (600 mmy), whichever is
less. The minimum diameter at any point shall be 5.0 percent less than the base inside diameter
of the pipe being tested. The mandrel shall be fabricated of steel, aluminum or other approved
material fitted with pulling rings at each end. The nominal pipe size and outside diameter of the
mandrel shall be stamped or engraved on some segment other than a runner. A suitable carrying
case shall be furnished.

For pipe larger than 36 inches (900 mm) in diameter, deflection shall be determined by a
method approved by the engineer. If a mandrel is selected, the minimum diameter, length, and
other requirements shall conform to the above requirements.

Mandre] testing shall be conducted by the contractor in the presence of the engineer.
Mandrel testing shall be at no direct pay.

(b) Metal Pipe: If the inside diameter of metal pipe or rise dimension of metal pipe arch
deflects more than 5.0 percent from original dimensions, they shall be removed and reinstalled,
unless they do not rebound or are damaged. Pipe or pipe arch which are damaged or do not
rebound shall be removed and replaced at no direct pay. Measurement of deflection will be
made by the engineer away from rerolled ends.

701.10 CLEANING PIPES.

(a) Existing Pipes: Pipes designated to be cleaned shall be cleaned of soil, debris and
other materials to the invert of the pipe. Designated pipes shall be cleaned by approved methods
that will not damage the pipes. Any damage caused by the contractor's operations shall be

satisfactorily repaired at no direct pay.
Removed soil, debris and other materials shall be disposed of in accordance with

Subsection 202.02 or as otherwise approved in writing.
(b) Contractor Installed Pipes: Prior to final acceptance, pipes shall be cleaned of all

debris and soil to the invert of the pipe at no direct pay.
Removed soil, debris and other materials shall be disposed of in accordance with

Subsection 202.02 or as otherwise approved in writing.

701.11 STUBBING AND PLUGGING PIPES. When it is required that pipes be plugged, such
plugs shall be constructed of Class R concrete complying with Section 901. Thickness of plug
and method of construction shall be as directed.
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When new pipes are to be stubbed into new or existing pipes or other structures, the
connection shall be made with approved mortar complying with Subsection 702.02.

701.12 MEASUREMENT. Pipe, both new and relaid, will be measured in linear feet (lin m) as
follows unless stated otherwise.

(a) Pipe not confined by fixed structures will be measured by the number of joints at the
nominal length of each joint.

(b) Pipe confined by fixed structures will be measured along the pipe between the termini
of pipe in structure walls.

(c) Pipe confined by a fixed structure on one end and unconfined at the other end will be
measured along the pipe from the terminus of pipe in the structure wall to the unconfined end of
pipe.

(d) Fabricating of pipe tees, elbows and other fittings will be measured per each fitting.
The length of pipe in such fittings will be included in the pay length measurement of pipes of
which they form a part.

(e) Excavation required for installation of pipes will not be measured for payment, except
as otherwise specified in Subsection 203.14.

(f) Furnishing and placing backfill material below existing ground level for pipes will not
be measured for payment. Backfill material needed to complete backfill above natural ground
and around pipes that extend above natural ground will be measured and payment will be made
under applicable earthwork items. When specified, flowable fill will be measured and paid for in
accordance with Section 710.

(g) Plugging and stubbing of pipes will not be measured for payment.

(h) Cleaning existing pipes will be measured by the length of pipe cleaned and accepted.

(1} Concrete collars will be measured per each.

701.13 PAYMENT.
{a) Payment for pipe will be made at the contract unit price per linear foot (lin m) of the

types and sizes specified.
When plastic pipe is specified on the plans or elected to be used by the contractor,

payment will be made at the contract unit price per linear foot (lin m) of the types and sizes
specified in accordance with the payment schedule of Table 701-1.
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Table 701-1
Payment Schedule for Plastic Pipe

Percent Payment Stage of Completeness

After placement and backfill has been

75 completed
After the pipe has met vertical deflection
25 requirements in accordance with Subsection

701.09(z)

(b) Payment for fabricating pipe tees, elbows and other fittings will be made at the
contract unit price per each fitting.

(c) When unstable conditions are encountered, the additional excavation will not be
measured for payment; however, the additional materials furnished and placed for the pipe

foundation will be measured and paid for as follows:
(1) Granular Materials: Payment will be made under the embankment item. The

net section volume of the materials will be multiplied by 3 to determine the pay volume. When
the contract does not mclude a pay item for embankment, payment will be made in accordance

with Subsection 104.02.
(2) Bedding Material: Measurement and payment will be made in accordance

with Section 726. When the contract does not include a pay item for bedding material, payment
will be made in accordance with Subsection 104.02.

(d) Payment for cleaning existing pipes will be made at the contract unit price per linear
foot (lin m), :

(e) Payment for concrete collars will be made at the contract unit price per each.

Payment will be made under:

Item No. Pay Item Pay Unit

701-01 Cross Drain Pipe (Size & Type) Linear Foot (Lin m)
701-02 Cross Drain Pipe Arch (Size & Type) Linear Foot (Lin m)
701-03 Storm Drain Pipe (Size & Type) Linear Foot (Lin m)
701-04 Storm Drain Pipe Arch (Size & Type) Linear Foot (Lin m)
701-05 Side Drain Pipe (Size) Linear Foot (Lin m)
701-06 Side Drain Pipe Arch (Size) Linear Foot (Lin m)
701-07 Yard Drain Pipe (Size) Linear Foot (Lin m)
701-08 Relaying Pipe Linear Foot (Lin m)
701-09 Fabricating Pipe Fittings Each

701-10 Reinforced Concrete Pipe (Extension) Linear Foot (Lin m)
701-11 Reinforced Concrete Pipe Arch (Extension) Linear Foot (Lin m)
701-12 Corrugated Metal Pipe (Extension) Linear Foot (Lin m)
701-13 Corrugated Metal Pipe Arch (Extension) Linear Foot (Lin m)
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701-14 Cleaning Existing Pipes Linear Foot (Lin m)
701-15 Concrete Collar Each

701-16 Plastic Pipe (Extension) Linear Foot (Lin m)

SECTION 704 - GUARD RAIL:
Subsection 704.03 — General Construction Requirements (01/05), Pages 368 and 369.

Add the following to Heading (d), Guard Rail End Treatments.

All end treatments shall bear a label indicating the manufacturer and exact product name
of the end treatment along with its assigned NCHRP 350 test level. This label shall resist
weathering and shall be permanently affixed to the railing in such a way as to be readily visible.

SECTION 706 — CONCRETE WALKS, DRIVES AND INCIDENTAL PAVING:

All Subsections within Section 706 (04/08), Pages 375 ~ 377.

Delete Section 706, Concrete Walks, Drives and Incidental Paving and substitute the
following.

SECTION 706
CONCRETE WALKS, DRIVES AND INCIDENTAL PAVING

706.01 DESCRIPTION. This work consists of furnishing and constructing portland cement
concrete walks, handicapped curb ramps, drives and incidental paving slabs in accordance with
these specifications and in conformity with lines, grades and dimensions shown on the plans or

established.

706.02 MATERIALS. Materials shall comply with the following Section or Subsections.

Portland Cement Concrete (Class M) 901

Joint Fiiler 1005.01(c)
Reinforcing Steel 1009.01
Curing Materials 1011.01

706.03 CONSTRUCTION REQUIREMENTS.

(a) Excavation: Excavation shall be made to required depth and width. The top of the
subgrade shall be shaped and compacted to a firm, even surface conforming to the section shown
on the plans. Unsuitable material shall be removed and disposed of in accordance with
Subsection 202.02 and replaced with approved material at no direct pay.

(b) Forms: Forms shall be of wood or metal and shall extend the full depth of concrete.
Forms shall be straight, clean and of sufficient strength to resist the pressure of concrete.
Bracing of forms shall be such that forms remain in horizontal and vertical alignment until their
removal.

Concrete may be placed by slip-form methods. Slip-formed concrete shall be placed with

an approved machine designed to spread, vibrate, consolidate and finish concrete in one pass of
the machine in such manner that minimum hand finishing is necessary. Sliding forms shall be
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rigidly held together to prevent spreading of forms. After the passing of the side forms there
shall be no noticeable slumping of concrete.

(c) Subgrade: The subgrade shall be thoroughly moistened immediately prior to placing
concrete.

(d) Placing and Finishing: Concrete shall be placed on the subgrade, struck off to
required thickness and tamped sufficiently to bring the mortar to the surface. The surface shall
be finished with a wood float or steel trowel followed by brushing to a slightly rough finish.
Joints and edges shall be rounded with an edging tool having a 1/4-inch (6 mm) radius.

(e) Joints:

(1) Expansion Joints: Expansion joints shall be filled with 1/2 inch (13 mm) thick
preformed expansion joint filler. Expansion joints shall be installed at maximum 100-foot
(30 m) intervals, and between intersecting paving and any fixed structure such as a building,
bridge or curbing, and between intersecting paving and the handicapped curb ramps. Expansion
joint material shall extend for the full width and depth of paving.

(2) Weakened Plane: Weakened planes shall be formed by a jointing tool or other
acceptable means. Weakened planes shall extend into concrete for at least 1/4 of the depth and
shall be approximately 1/8 inch (3 mm) wide.

a. Walks: Spacing of weakened planes for walks shall be equal to the
width of wall.

b. Drives: A longitudinal weakened plane shall be formed along the
centerline of drives more than 16 feet (5 m) wide, and transverse weakened planes shall be
formed at not more than 16-foot (5 m) intervals. 4

c. Incidental Paving: Weakened planes for incidental paving shall be
formed at intervals not exceeding 30 times the thickness of the concrete in length or width.
Incidental paving poured adjacent to jointed concrete shall be jointed to match existing joints,
with intermediate joints formed as necessary not to exceed the maximum joint spacing.

(3) Construction Joints: Construction joints shall be formed around manholes,
utility poles, etc., extending into paving and 1/4 inch (6 mm) thick preformed expansion joint
filler shall be installed in these joints.

(4) Tie-ins: Tie-ins of existing concrete shall be made by full depth sawing at no
direct pay.

(f) Curing: Concrete shall be cured in accordance with Subsection 601.10.

(g) Detectable Warning Surface for Handicap Ramps and At-Grade Sidewalk
Intersections: Sidewalks, when intersecting with roadways, shall be equipped with a detectable
warning surface system consisting of raised truncated domes as a transition between the sidewalk
and the street as required by the Americans with Disabilities Act, 28 CFR Part 36, ADA
Standards for Accessible Design.

Detectable warnings (truncated domes) shall be installed on the ramp surface over the full
width of the ramp throat for a distance of 24 inches (600 mm) in the direction of travel from the
back of the curb. Detectable warnings (truncated domes) shall also be installed on at-grade
sidewalks intersecting with roadways for a distance of 36 inches (900 mm) in the direction of
travel from the end of the sidewalk. Truncated domes shall be laid out on a square grid in order
to allow enough space for wheelchairs to roll between the domes.
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Light reflectance of the truncated domes and the underlying surface must meet the 70
percent contrast requirement of ADAAG.

706.04 MEASUREMENT. Quantities of concrete walks, drives and incidental paving slabs for
payment will be the design quantities as specified on the plans and adjustments thereto. Design
quantities will be adjusted if the engineer makes changes to adjust to field conditions, if design
errors are proven or if design changes are made. Design areas are based on the horizontal
dimensions shown on the plans. Excavation, backfill, reinforcing steel and joint materials will
not be measured for payment.

Handicapped curb ramps, including the detectable surface warning system, will be
measured per each.

Detectable surface warning systems for at-grade sidewalk intersection will not be
measured for payment.

706.05 PAYMENT. Payment for concrete walks, drives and incidental paving will be made on a
lot basis at the contract unit price per square yard (sq m), adjusted in accordance with the
following provisions. Payment for each lot will be made in accordance with Table 901-6. Size,
sampling, and testing of each concrete lot shall be in accordance with the Materials Sampling
Manual.

Payment for handicapped curb ramps, including the detectable surface warning system,
will be made by each and shall include, but not limited to, curb transitions, detectable warning
system, gutter, landing and base.

Payment will be made under:

[tem No. Pay Item Pay Unit
706-01 Concrete Walk (  inch (mm) Thick) Square Yard (Sq m)
706-02 Concrete Drive ( inch (mm) Thick) Square Yard (Sq m)
706-03 Incidental Concrete Paving

( inch (mm) Thick Square Yard (Sq m)
706-04 Handicapped Curb Ramps Each

SECTION 713 -« TEMPORARY TRAFFIC CONTROL:
Subsection 713.06 — Pavement Markings (08/06). Pages 400 — 403.
Delete Table 713-1, Temporary Pavement Markings and substitute the following.
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Table 713-1
Temporary Pavement Markings!,2

Two-lane Highways Undivided Multilane | Divided Multilane
Highways Highways
ADT<1500; | Lane lines 4-foot (1.2 m)
or tape on 40-foot (12 m)
ADT=>1500 centers; with "Do Not
and Pass" and "Pass With
time<3 days | Care" signs as required
SHORT | APT>1500; | Lane lines 4-foot (1.2-m)
TERM [ Time>3 days | tape on 40-foot (12-m)
and<2 weeks | centers with no passing
zone markings
All ADT's Lane lines 4-foot Lane lines 4-foot
with time (1.2m) tape on 40-foot | (1.2 m) tape on
<2 weeks (12 m) centers; double | 40-foot (12 m)
vellow centerline centers
LONG | All ADT's Standard Iane lines, no- Standard lane lines, Standard lane
TERM with time passing zone markings, | centerlines, edge lines, | lines, centerlines,
>2 weeks | legends and symbols and and legends and edge lines, and
when pavement width is symbols legends and
22 feet (6.7 m) or greater, symbols.
edge lines

lNo-passing zones shall be delineated as indicated whenever a project is open to traffic.

2

“On all Asphaltic Surface Treatments that are open to traffic and used as a final wearing course or
as an interlayer, temporary pavement markings (tabs) on 20-foot (6 m) centers shall be used, in
lieu of the 4-foot (1.2 m) tape, on 40-foot (12 m) centers.

SECTION 719 — LANDSCAPING:
Subsection 719.06 — Construction Methods (03/09). Pages 429 — 432,
Delete the first paragraph of Heading (a), Seasonal Operations and substitute the

following.
Unless otherwise directed by the engineer in writing, the planting season is between

November 1 and April 15.
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SECTION 729 — TRAFFIC SIGNS AND DEVICES:
Subsection 729.02 — Materials (04/08). Pages 456 and 457.

Delete the contents of Heading (a), Sign and Marker Sheeting, and substitute the
following.

{(a) Sign and Marker Sheeting: Sheeting material for sign panels, delineators, barricades
and other markers shall comply with Section 1015. All permanent signs shall meet the
requirements of ASTM D 4956, Type X.

Subsection 729.04, Fabrication of Sign Panels and Markers (04/08). Pages 458 —460.

Delete the third paragraph of Heading (c), Sheeting Application and substitute the
following.

ASTM D 4956 Type X reflective sheeting shall be applied with an orientation determined
by the engineer to obtain the optimum entrance angle performance. Fabricated vertical splices in
ASTM D 4956 Type X reflective sheeting will be allowed only when the horizontal dimension
of the sign face or attached shield is in excess of the maximum manufactured width of the
sheeting. Fabricated vertical splices in ASTM D 4956 Type X reflective sheeting will also be
allowed when the specified orientation will create excessive sheeting waste.

SECTION 730 - ELECTRICAL SYSTEMS:
Subsection 730.04 — Drawings and Equipment Submittals (03/09). Pages 468 and 469.
Delete the third sentence of Heading (b), As-Built Drawings and substitute the following:
The drawings shall show the exact location of the underground wiring, light poles,
junction boxes, under roadway crossings, service poles, controllers, disconnects, and conduit or
cables.

Subsection 730.08 ~ Measurement (03/09). Pages 470 — 472.

Delete Heading (e), Jacked or Bored Casing and substitute the following:

(e) Jacked or Bored Casing: Jacked or bored casings will be measured by the linear foot
(lin m) of casing furnished and installed, which will include the casing, fittings, and required
excavation and backfill.

Add the following:
(t) Modular Breakaway Cable System: Modular breakaway electrical cable systems for

low mast light poles shall be measured per each and shall include all materials, labor, equipment,
and tools necessary to furnish and install a complete system in accordance with the plans and

specifications.
(u) Disconnect: Disconnects shall be measured per each and shall include all materials,

labor, equipment, and tools necessary to furnish and install this item in accordance with the plans
and specifications.

(v} Duct Markers: Duct markers shall be measured per each and shall include all
materials, labor, equipment, and tools necessary to furnish and install this item in accordance
with the plans and specifications.
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(w) Underground Marker Tape: Marker tape shall be measured per linear foot and shall
include all materials, labor, equipment, tools necessary to furnish and install this item in
accordance with the plans and specifications.

Subsection 730.09. Payment (03/09). Pages 472 and 473.

Add the following pay items.
Item No. Pay Item Pay Unit
730-19 Modular Breakaway Cable System Each
730-20 Disconnect (Type) Each
730-21 Duct Marker (Type) Each
730-22 Underground Marker Tape (Size and Type) Linear Foot (Lin m)

SECTION 732 — PLASTIC PAVEMENT MARKINGS:
Subsection 732.03 - Construction Requirements for Plastic Pavement Marking Material (09/07),
Pages 478 — 481.

Delete the first paragraph of Heading (a), Equipment for Standard (Flat) Thermoplastic
Marking Material and the substitute the following:

(a) Equipment for Standard (Flat) Thermoplastic Marking Material: The application
equipment shall consist of an extrusion die or a ribbon gun that simultaneously deposits and
shapes lines at a thickness of 90 mils (2.3 mm) or greater on the pavement surface. When
restriping onto existing thermoplastic markings, only a ribbon gun shall be used. Finjshed
markings shall be continuous and uniform in shape, and have clear and sharp dimensions.
Applicators shall be capable of producing various widths of traffic markings. Applicators shall
produce sharply defined lines and provide means for cleanly cutting off stripe ends and applying
broken lines. The ribbon extrusion die or shaping die shall not be more than 2 inches (50 mm)
above the roadway surface during application. A spray application will only be allowed when
applying 40 mil (1.0 mm) thermoplastic.

Delete Heading (e), Application of Surface Primer and substitute the following:

(e) Application of Surface Primer: A single component surface primer will be required
prior to placement of preformed plastic markings over an existing painted stripe, over oxidized
asphalt, or when striping over existing thermoplastic on portland cement concrete surfaces unless
otherwise directed by the engineer. A two component epoxy primer sealer will be required prior
to placement of thermoplastic materials on portland cement concrete surfaces unless otherwise

directed by the engineer.

SECTION 804 — DRIVEN PILES:
Subsection 804.08 — Construction Requirements (04/07), Pages548 — 554,
Delete the first sentence of Heading (a), Preboring and substitute the following.
Preboring by augering, wet-rotary drilling, or other methods used to facilitate pile driving
will not be permitted unless specified in the plans or allowed by the engineer.
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Delete the first sentence of Heading (b), Jetting and substitute the following.
Jetting will not be permitted unless allowed in the plans or allowed by the engineer.

SECTION 813 — CONCRETE APPROACH SLABS:
Subsection 813.03 — Embankment (06/08), Pages 688 — 690.

Delete the third paragraph and substitute the following:

When specified, the approach slab shall be placed on a layer of beddmg material in
accordance with plan details. Bedding material shall be placed and compacted as directed and
covered with approved polyethylene film of at least 6-mil (150 pm) nominal thickness.

SECTION 901 - PORTLAND CEMENT CONCRETE:
Subsection 901.06 — Quality Control of Concrete (08/06). Pages 726 — 731.
Add the following to the contents of Heading (b), Quality Control Tests.

The contractor shall be responsible for monitoring the components (cement, mineral and
chemical admixtures, aggregates) in their mix to protect against any changes due to component
variations. As component shipments arrive, the contractor shall verify slump, air content and set
time by testing at ambient temperatures. The contractor shall make adjustments to the mix
design to rectify any changes which would adversely affect constructability, concrete placement
or the specifications. The contractor shall submit test results to the Department for review each
day of paving. Testing to validate component consistency will be documented on the control
logs. Conformance or vanation in mix parameters (workability, set times, air content, etc.) shall
be noted on the control logs. The contractor shall provide a copy of the proposed testing plan to
the engineer for record. Acceptance of the plan does not relieve the contractor’s responsibility

for consistency.

Subsection 901.08 — Composition of Concrete (12/05), Pages 732 — 734.

Add the following to Heading (a).
The blended cement containing up to 50 percent of grade 100 or grade 120 ground
granulated blast-furnace slag must be in compliance with Subsection 1001.04 for portland blast-

furnace slag cement.

SECTION 1001 — HYDRAULIC CEMENT:
Subsection 1001.01 — Portland Cement (09/07). Page 749.

Delete the contents of this subsection and substitute the following.

1001.01 PORTLAND CEMENT. Portland cement shall be from an approved source
listed in QPL 7 and shall comply with AASHTO M 85.

Alkali content calculated as sodium oxide equivalent shall not exceed 0.60 percent by

weight for all types of cement.

SECTION 1002 — ASPHALT MATERIALS AND ADDITIVES:

Subsection 1002.02 —~ Asphalt Material Additives (04/08). Pages 750 — 760.

Delete Table 1002-1, Performance Graded Asphalt Cements and substitute the following.
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AASHTO |PG82-22rm* | PG76-22m |PG70-22m | PG64-22 | PG58-28
Property Test
Method Spec. Spec. Spec. Spec. Spec.
Tests on Original Binder:
Rotaﬁional Viscosity @ 135°C, T316 3.0 3.0 3.0 3.0 3.0
Pa-s
- |Dynamic Shear, 10 rad/s, T315 1.00+ 1.00+ 1.00+ 1.30+ 1.00+
G*/Sin Delta, kPa @ 82°C @ 76°C @ 70°C | @64°C | @ 58°C
Flash Point, °C T 48 232+ 232+ 232+ 232+ 232+
Solubility, % * T 44 N/A 99.0+ 99.0+ 99.0+ 99.0+
Separation of Polymer, 163°C, ASTM - 2~ 2- o -—
48 hours, degree C difference in D 7173
R & B from top to bottom ° AASHTO
T 53
Force Ductility Ratio (£/f;, 4°C, T 300 — 0.30+ — - _
S cm/min., £ @ 30 cm
elongation)®
Force Ductility, (4°C, 5 cm/min, T300 -— e 0.23+ — —-
30 cm elongation, kg)’
Tests on Rolling Thin Film T 240
Oven Residue:
Mass loss, % T 240 1.00- 1.00- 1.00- 1.00- 1.00-
Dynamic Shear, 10 radfs, T315 2.20+ 2.20+ 2.20+ 2.20+ 2.20+
G*/Sin Delta, kPa @ 82°C @76°C @ 70°C @ 64°C @ 58°C
Elastic Recovery, 25°C, 10 cm T 301 60+ 60+ 40+ - —
elongation, % *
Ductility, 25°C, 5 cm/min, cm T 51 -— - --- 90+ -
‘Fesis on Pressure Aging Vessel R28
Residue:
Dynamic Shear, @ 25°C, 10 T315 . 5000- 5000~ 5000- 5000- 5000-
rad/s, G* Sin Delta, kPa @ 19°C
Bending Beam Creep Stiffness, T313 300- 300- 300- 300- 300-
S, MPa @ -12°C. (@ -18°C
Bending Beam Creep Slope, T313 0.300+ 0.300+ 0.300+ 0.300+ 0.300+
m value,@ -12°C @ -18°C

"The rotational viscosity will be measured to determine product uniformity. The rotational viscosity
measured by the supplier shall be noted on the Certificate of Delivery. A binder having a rotational
viscosity of 3.0 Pas or less will typically have adequate mixing and pumping capabilities. Binders with
rotational viscosity values higher than 3.0 Pa‘s should be used with caution and only after consulting with
the supplier as to any special handling procedures and guarantees of mixing and pumping capabilities.
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Not all polymers are soluble in the specified solvents. If the polymer modified asphalt digested in the
solvent will not pass the filter media, a sample of the base asphalt used in making the polymer modified
asphalt should be tested for solubility. If the solubility of the base asphalt is at least 99.0%, the material
will be considered as passing.

3AASHTO T 300 except the second peak (f2) is defined as the stress at 30 cm elongation.

*AASHTO T 301 except elongation shall be 10 cm.

Prepare samples per ASTM D 7173. Determine softening point of top and bottom per AASHTO T 53.

The quality assurance plan for this product will require the contractors who use this material to submit
written documentation of tank cleaning annually. Contractors must have tank mixers. Written certificates
of analysis from the asphalt binder supplier confirming rubber source and size distribution of rubber used
shall be furnished to the Materials Laboratory.

[ ]

Add the following Table 1002-12, Anionic Trackless Tack Coat Grade NTSS-1HM.

Table 1002-12
Anionic Trackless Tack Coat Grade NTSS-1HM

AASHTO Specification Deviation
Property Test 50% Pay or

Method 100% Pay Remmi;l
Viscosity, Saybolt Furol (@ 25°C, s T 59 15-100 -
Storage Stability, 24 Hour, % T 59 1.0- —
Settlement, 5 Days, % T 59 5.0- -
Residue by Distillation, % T 59 50+ 49-
0il Distillate, % T 59 1.0- —
Sieve Test’, (Retained on the 850 pm), % T 59 0.3- -

Tests on Residue

Penetration @ 25°C, 100g, 55, dmm . T49 20- —
Softening Point, Ring and Ball, °C T 53 65+ 64-
Solubility, % T 44 97.5+ -—-
DSR @ 82°C; G*/Sin &, 10 rad / s, kPa T315 1.0+ -

' At the option of Engineer.
2
~ Sieve tests may be waived if no application problems are present in the field.

SECTION 1003 - AGGREGATES:
Subsection 1003.02 — Aggregates for Portland Cement Conerete and Mortar (07/07).
Pages 763 — 766.

Delete the contents of Heading (c), Aggregates for Types B and D Pavements, and
substitute the following.

(c) Aggregates for Types B and D Pavements: For the combined aggregates for the
proposed portland cement concrete pavement mix, the percent retained based on the dry weight
(mass) of the total aggregates shall meet the requirements of Table 1003-1A for the type of
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pavement specified in the plans. Additionally, the sum of the percents retained on any two
adjacent sieves so designated in the table shall be at least 12 percent of the total combined
aggregates. The maximum amounts by weight {(mass) of deleterious materials for the total
aggregate shall be the same as shown in Subsection 1003.02(b).

Table 1003-1A
Aggregates for Types B and D Pavements

Percent Retained of Total
U.S. Sieve Metric Sieve Combined Agpregates
Pavement Type
Type B Type D
2 1/2 inch 63 mm 0 0
2 inch 50 mm 0 0-20
1 1/2 inch 37.5 mm 0-20 0-20
1inch 25.0 mm 0-20
3/4 inch 19.0 mm
1/2 inch 12.5 mm
3/8 inch 9.5 mm
No. 4 4.75 mm
No. 8 2.36 mm
No. 16 1.18 mm
No. 30 600 pm
No. 50 300 pm
No. 100 150 pm 0-20 0-20
No. 200 75 um - 0-5 0-5
Note: For the sieves in the shaded areas, the sum of any two adjacent
sieves shall be a minimum of 12 percent of the total combined aggregates.

Each type of aggregate to be used in the proposed mixture shall be sampled and tested
individually. The percent of total combined aggregates retained shall be determined
mathematically based on the proportions of the combined aggregate blend. All gradation
calculations shall be based on percent of dry weight (mass).

Subsection 1003.03 — Base Course Aggregates (07/08). Page 767 — 768.

Add the following:

(e} Blended Calcium Sulfate: When blended calcium sulfate base course material is
allowed on the plans, it shall consist of calcium sulfate from a source approved by the Materials
and Testing Section and be blended with an approved aggregate or lime. The source shall have a
quality control program approved by the Materials and Testing Section. The source shall have
been given environmental clearance by the Department of Environmental Quality for the
intended use, and written evidence of such environmental clearance shall be on file at the
Materials and Testing Section. DOTD monitoring for compliance with environmental
regulations will be limited to the pH testing stated herein below. The blended material shall be
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non-plastic and reasonably free from organic and foreign matter. The pH shall be a minimum of
5.0 when tested in accordance with DOTD TR 430. Re-evaluation will be required if the source
of the aggregate or lime that is blended with the calcium sulfate changes.

Blended calcium sulfate material used as base course shall comply with the following
gradation requirements when tested in accordance with DOTD TR 113, modified to include a
maximum drying temperature of 140°F (60°C). Sampling shall be taken from an approved
stockpile at the point of origin.

U.S. Sieve Metric Sieve Percent Passing
1-1/2 inch 37.5 mm 60 - 100
1 inch 25.0 mm 40 - 80
3/4 inch 19.0 mm 30-70
No. 4 4.75 mm 20 - 65
No. 200 75 um 0-25

Blended calcium sulfate shall be sampled in accordance with the requirements for stone
m Section 302 of the Materials Sampling Manual.

Subsection 1003.09 — Nonplastic Embankment (03/09), Pages 775 and 776.

Delete Heading (b) and substitute the following.

(b) Stone: Stone shall be coarse stone from a source listed on QPL 2. For applications
requiring lightweight embankment, the stone shall have a dry rodded unit weight (mass) of no
greater than 95 pounds per cubic foot (1520 kg/cu m) when tested in accordance with AASHTO
T19. Stone shall comply with the following gradation:

U.S. Sieve Metric Sieve Percent Passing
2 inch 50 mm 100
1 1/2 inch 37.5 mm 85-100
3/4 inch 19.0 mm 35-88
No. 4 4.75 mm 0-10

SECTION 1005 — JOINT MATERIALS FOR PAVEMENTS AND STRUCTURES:

Subsection_1005.04 — Combination Joint Former/Sealer (11/05), Pages 782 and 783.

Delete Heading (a) and substitute the following. _
(a) Description: This joint former/sealer is intended for use in simultaneously forming

and sealing a weakened plane in portland cement concrete pavements.
The material shall consist of an elastomeric strip permanently bonded either mechanically
or chemically at the top of each of two rigid plastic side frames and covered with a removable
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plastic top cap. Side frames shall be of such configuration that when the sealer is inserted into
plastic concrete and vibrated, a permanent bond forms between side frames and concrete.

Delete Heading (b)(1) and substitute the following.

(1) Elastomer: The elastomer strip portion of the material shall be manufactured from
vulcanized elastomeric compound using polymerized chloroprene or thermoplastic vulcanizate
as the base polymer, and shall comply with the following requirements:

ASTM Test
Property Method Requirements
Polymerized Thermoplastic
Chloroprene Vulcanizate
Tensile Strength, kPa, Min. D 412 12,400 7,400
Elongation at Break, % Min. D412 200 400
Hardness, Shore A D 2240 6510 65+10
Properties after Aging, 70 h @ 100°C D 573
Tensile Strength, % Loss, Max. 20 20
Elongation, % loss, Max. 25 25
Hardness, pts. increase, Max. 10 10
Ozone Resistance, 20% strain or bentloop,
300 pphm in air, 70 h @ 40°C D 1149 no cracks no cracks
0Oil Swell, IRM 903, 70 h
@ 100°C, wt change, % Max. D471 45 75

Delete Headings (b){(2) and (b)(3) and substitute the following:

(2) Bond of Elastomer to Plastic: The force required to shear the elastomer from the
plastic shall be a minimum of 5.0 pounds per linear inch (90 g/mm) of sealer when tested in
accordance with DOTD TR 636.

(3) Bond of Plastic to Cement Mortar: This bond will be evaluated and shall meet the
following requirements:

The force required to separate the cement mortar from the plastic shall be a minimum of
5.0 pounds per linear inch (90 g/mm) of sealer when tested in accordance with DOTD TR 636.

SECTION 1006 — CONCRETE AND PLASTIC PIPE:
Subsection 1006.09 — Plastic Yard Drain Pipe (06/07). Page 789.

Delete the contents of Subheading (a)(3), Ribbed Polyvinyl Chloride Pipe (RPVCP) and
substitute the following.

Ribbed Polyviny! Chloride Pipe (RPVCP): Ribbed Polyvinyl Chloride Pipe shall comply
with ASTM F 794, Series 46 or ASTM F 949 (46 psi).

SECTION 1013 - METALS:
Subsection 1013.09 — Steel Piles (08/06) Pape 822.
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Delete the title and references to “Steel Piles” in this subsection and substitute “Steel H
Piles”.

SECTION 1015 — SIGNS AND PAVEMENT MARKINGS:
Subsection 1015.04 — Sign Panels (05/07), Pages 832 and 833.
Delete the contents of Heading (a), Permanent Sign Panels and substitute the following.
(a) Permanent Sign Panels: Flat panels shall be aluminum sheets or plates complying
with ASTM B 209, Alloy 6061-T6 or Alloy 5052-H38. Extruded aluminum panels shall comply
with ASTM B 221 (ASTM B 221M), Alloy 6063-T6 and after fabrication, have a flatness equal
to or less than 0.031 inch per foot of length and 0.004 inch per inch of width.

Subsection 1015.05 - Reflective Sheeting (04/08), Pages 833 — 838.
Delete the contents of this subsection and substitute the following:

1015.05 REFLECTIVE SHEETING.

(a) Permanent and Temporary Standard Sheeting: Reflective sheeting shall be one of the
following standard types as specified on the plans and complying with ASTM D 4956 except as
modified herein. Permanent warning, regulatory, guide and supplemental guide sign sheeting
shall meet the requirements of ASTM D 4956 Type X. Reflective sheeting for temporary signs
and devices shall meet the requirements of ASTM D 4956 Type I1I except as noted in Subsection
1015.05(f). Reflective sheeting shall be an approved product listed in QPL 13.

Type Il - A high-intensity retroreflective sheeting that is typically encapsulated plass-bead
retroreflective material.

Type VI - An elastomeric high-intensity retroreflective sheeting without adhesive. This
sheeting is typically a vinyl microprismatic retroreflective material.

Type X - A super high-intensity retroreflective sheeting having highest retroreflectivity
characteristics at medium distances. This sheeting is typically an unmetalized
microprismatic retroreflective element material.

(b) Fluorescent Pink Retroreflective Sheeting: Signs for temporary control of traffic
through incident management areas shall be Type VI fluorescent pink retroreflective sheeting
and shall comply with the MUTCD. Temporary traffic control signs for incident management
shall be placed to notify motorists of upcoming incidents on the roadway, and shall be removed
from public view once the incident has been managed. Physical properties shall comply with
ASTM D 4956. Photometric properties shall be as follows.

(1) Retroreflectivity: Minimum Coefficients of Retroreflection shall be as
specified in Table 1015-1.
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Table 1015-1

Coefficients of Retroreflection for Fluorescent Pink Shf:t:tingl
Observation Entrance Fluorescent
Angle, degrees Angle, degrees Pink
0.2 -4 100
0.2 +30 40
0.5 -4 40
0.5 +30 15
"Minimum Coefficient of Retroreflection (Ra) (cd lx'lm"z)

(2) Color and Daytime Luminance: Color Chromaticity Coordinates and Daytime
Luminance Factors shall be as specified in Table 1015-2.

Table 1015-2

Fluorescent Pink Color Specifications Limits (Daytime)
Chromaticity Coordinates (corner points) ! PII; ctor a;fs
1 2 3 4 Y%
X y X y X y X Y 25
0.450 | 0.270 | 0.590 | 0.350 | 0.644 | 0.290 | 0.536 | 0.230 B
'The four pairs of chromaticity coordinates measured with CIE 2° Standard Observer

and 45/0 (0/45) geometry and CIE D65 Standard Illuminant.

(c) Adhesive Classes: The adhesive required for retroreflective sheeting shall be Class 1
ressure sensitive) as specified in .
(p itive) as specified in ASTM D 4956

(d) Accelerated Weathering: Reflective sheeting, when processed, applied and cleaned in

accordance with the manufacturer's recommendations shall perform in accordance with the
accelerated weathering standards in Table 1015-3.
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Table 1015-3
Accelerated Weathering Standards’

Retrorefhsctivi‘ry2 Colorfastness’

Type Orange/ All colors, except Orange/ All colors, except
Fluorescent orange/Fluorescent | Fluorescent | orange/Fluorescent

Orange Orange QOrange Orange

III 1 year go* 3 years go* 1 year 3 years

I 4 4
(for drums) 1 year 80 1 year 80 1 year 1 year
VI 12 50° 1/2 year 50° 1/2 year 1/2 year
year
X 1 year 80° 3 years g0° 1 year 3 years

lAt an angle of 45° from the horizontal and facing south in accordance with ASTM G 7 at an
approved test facility in Louisiana or South Florida. :

®Percent retained retroreflectivity of referenced table after the outdoor test exposure time specified.
3CcaIc:rs shall conform to the color specification limits of ASTM D 4956 after the outdoor test
exposure time specified.

*ASTM D 4956, Table 8.

>ASTM D 4956, Table 13.

SASTM D 4956, Table 4.

(e) Expected Sign Life Data and Performance: The sheeting manufacturer shall supply
expected retroreflectivity service life curves for each of the following sign sheeting colors: white,
green, blue, brown, red, and yellow. The service life curves shall be plots of the 95 percent
expected life plotted on an x-y graph with life years on the x-axis and retroreflectivity on the y-
axis. The expected life shall account for worst case installations, equivalent to an installation in
South Louisiana with the sign facing to the South. The sheeting manufacturer shall also supply a
table of expected life values taken from the service life curves for Revision Number 2 to the
2003 Edition of the MUTCD minimum reflectivity requirements published in the Federal
Register on December 21, 2007. Reflective sheeting for signs, when processed, applied and
cleaned in accordance with the manufacturer's recommendations shall perform outdoors in
accordance with the performance standards in Table 1015-4.
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Table 1015-4
Reflective Sheeting Performance Standards

Retroreﬂectivityl - Durability2
Type Orange/ All colors, except Colorfastness’
Fluorescent orange/Fluorescent
Orange Orange
I 3 years g0* 10 years g0* 3 years
X 3 years 80° Tyears 80° 3 years

'Percent retained retroreflectivity of referenced table after installation and the field
exposure time specified.

2All sheeting shall maintain its structural integrity, adhesion and functionality after
installation and the field exposure time specified.

JAll colors shall conform to the color specification limits of ASTM D 4956 after
installation and the field exposure time specified.

*ASTM D4956, Table 8.

>ASTM D 4956, Table 4.

(f) Temporary Signs, Barricades, Channelizing Devices, Drums and Cones: Reflective
sheeting for temporary signs, barricades and channelizing devices, shall meet the requirements of
'ASTM D 4956, Type III except that temporary warning construction signs used on the mainline
of freeways and expressways shall be fluorescent orange and meet the requirements of ASTM D
4956, Type X.

Reflective sheeting for vertical panels shall meet the requirements of ASTM D 4956,
Type 1.

Reflective sheeting for drums shall be a minimum of 6 inches (150 mm) wide and shall
meet the requirements of ASTM D 4956, Type 111, and the Supplementary Requirement S2 for
Reboundable Sheeting as specified in ASTM D 4956. Reflective sheeting for traffic cone collars
shall meet the requirements of ASTM D 4956, Type Il or Type V1.

(g) Sheeting Guaranty. The contractor shall provide the Department with a guaranty
from the sheeting manufacturer stating that if the retroreflective sheeting fails to comply with the
performance requirements of this subsection, the sheeting manufacturer shall do the following:
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Table 1015-5
Manufacturer's Guaranty-Reflective Sheeting

Manufacturer shall restore the sign face in | Manufacturer shall replace the
its field location to its original sheeting required to restore the
effectiveness at no cost to the Department |sign face to its original
if failure occurs during the time peﬁod] effectiveness at no cost to the
T as specified below Department if failure occurs
ype during the time pcriod1 as
specified below
Orange/Fluorescent All colors, except All colors, except
orange/Fluorescent
Orange orange/Fluorescent Orange
Orange
I <3 years <7 years 7-10 years
X <3 years <5 years 5-7 years

: From the date of sign installation.

Replacement sheeting for sign faces, material, and labor shall carry the unexpired
guaranty of the sheeting for which it replaces.

The sign fabricator shall be responsible for dating all signs with the month and year of
fabrication at the time of sign fabrication. This date shall constitute the start of the guaranty
obligation period.

Subsection 1015.11 - Preformed Plastic Pavement Marking Tape (06/07), Pages 842 — 844.

Delete the contents of this subsection and substitute the following.
1015.11 PREFORMED PLASTIC PAVEMENT MARKING TAPE.

(a) General: Preformed plastic pavement marking tape shall be approved products listed
on QPL 64 and shall comply with ASTM D4505 Retroreflectivity Level I or Level 11, or DOTD
Intersection Grade (as specified below), except as modified herein. The marking tape shall be
Class 2 or 3. The type and color shall be in accordance with the plans and the MUTCD.

(b) Thickness: All preformed plastic pavement marking tape shall have a minimum
overall thickness of 0.060 inches (1.5 mm) when tested without the adhesive.

(c) Friction Resistance: The surface of the Retroreflectivity Level II preformed plastic
pavement marking tape shall provide a minimum frictional resistance value of 35 British Polish
Number (BPN) when tested according to ASTM E303. The surface of the Retroreflectivity
Level I and DOTD Intersection Grade preformed plastic pavement marking tape shall provide a
minimum frictional resistance value of 45 BPN when tested according to ASTM E303. Values
for the Retroreflectivity Level [ material with a raised surface pattern as defined in ASTM
D4505 are calculated by averaging values taken at downweb and at a 45 degrees angle from
downweb.
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(d) Retroreflective Requirements: The preformed plastic pavement marking tape shall
have the minimum initial specific luminance values shown in Table 1015-7 when measured in
accordance with ASTM D 4061.

Table 1015-7
Specific Luminance of Preformed Plastic Tape

Specific Luminance
Observation Entrance (med/sq m/1x)
Type Angle, degrees | Angle, degrees | White Yellow
Retroreflectivity Level I 1.05 88.76 500 300
DOTD Intersection Grade 1.05 88.76 375 250
Retroreflectivity Level 11 1.05 88.76 250 175

{(e) Durability Requirements: The DOTD Intersection Grade preformed plastic pavement
marking tape shall show no appreciable fading, lifting or shrinkage for a least 12 months after
placement when placed in accordance with the manufacturer's recommended procedures on
pavement surfaces having a daily traffic count not to exceed 15,000 ADT per lane.

The Retroreflectivity Level I preformed plastic pavement marking tape shall show no
appreciable fading, lifting or shrinkage for a least 4 years after placement for longitudinal lines
and at least 2 years after placement for symbols and legends.

The Retroreflectivity Level I preformed plastic pavement marking tape shall also retain
the following reflectance values for the time period detailed in Table 1015-8.

Table 1015-8
Retained Specific Luminance for Retroreflectivity Level 1
Preformed Plastic Pavement Marking Tape

: Observation Entrance Specific Luminance
dume Angle. degrees | Angle. degrees (med/sq m/lx)
White Yellow
1 year 1.05 88.76 400 240
4 years (2 years for
symbols and legend) 1.05 88.76 100 100

(f) Plastic Pavement Marking Tape Guaranty (DOTD Intersection Grade and
Retroreflectivity Level I): If the plastic pavement marking tape fails to comply with the
performance and durability requirements of this subsection within 12 months for DOTD
Intersection Grade and 4 years for Retroreflectivity Level I, the manufacturer shall replace the
plastic pavement marking material at no cost to the Department.

SECTION 1020 —~ TRAFFIC SIGNALS:
Subsection 1020.01 — Traffic Sipnal Heads (06/07). Pages 873 — 884.
Delete the contents of Heading (a), General Requirements and substitute the following.
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(a) General Requirements: Traffic signal sections, beacon sections and pedestrian signal
sections shall be of the adjustable type. Materials and construction of each section shall be the
same.

Signals shall be constructed for either 8 or 12-inch (200 mm or 300 mm) lens in
accordance with the plans. Signal sections shall have three to five sections per face and beacon
sections have only one section per face. Signal sections and associated brackets shall be finished
inside and out with two coats of high grade dark olive green enamel, color number 14056
according to Federal Standard No. 595b with each coat independently baked. Visors shall be
coated green on the outside and black on the inside. Edges shall be deburred and smooth with no

sharp edges.

Subsection 1020.04 — Poles for Traffic Signal Systems (06/07), Pages 890 — 894,

Delete the sixth paragraph of Heading (a), Pedestal Support Signal Poles, and substitute
the following. ' ‘

Pedestals shall be finished with at least one coat of rustproofing primer, applied to a clean
surface and one coat of dark olive green enamel, color number 14056 according to Federal

Standard No. 595.
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

SECTION 741
WATER DISTRIBUTION SYSTEM

The 2006 Standard Specifications are amended to include this Section 741,

741.01 DESCRIPTION: This work consists of furnishing the necessary materials and
installing, relocating and adjusting water distribution systems in accordance with these
specifications and in conformity with the lines and grades shown on the plans or established by
the engineer.

741.02 MATERIALS: A certificate of compliance from the manufacturer showing the chemical
and physical properties of the materials used and conformance with the specifications will be
required for each item.,

(a) Cast Iron and Ductile Iron Pipe:

(1) Cast Iron Pipe: Cast iron pipe shall be made of grey cast iron and shall
conform to ANSI A 21.6 (centrifugally cast in metal molds) or A 21.8 {centrifugally cast in sand
lined molds). Iron in the pipe shall have a bursting tensile strength of at least 21,000 psi
{145 MPa) and the pipe shall have a ring modulus of rupture of at least 45,000 psi (310 MPa).

(2)  Ductile Iron Pipe: Ductile iron pipe shall consist of ductile cast iron and
shall conform to ANSI A 21.51 (centrifugally cast in metal or sand lined moids).

(3) Fittings: Fittings for cast iron or ductile iron pipe shall conform to ANSI
A 21.10.

4) Coating and Lining of Pipe: Cast iron and ductile iron pipe and fittings
shall be asphalt or vinyl coated outside, as specified, and cement lined and seal coated inside in
accordance with ANSI A 21.4.

(5)  Joints: Pipe joints shall conform to ANSI A 21.11 with the following
criteria used for joint selection.

a. Mechanical Joint (Type III) with alloy steel bolts and nuts.
b. Boltless single gasket push-on joint.
¢. Submarine, flexible, ball and socket joint.
d. Flanged joint.
Pipe shall be installed with joint types (a) or (b) for mains under normal service
conditions, joint type (c) for stream or canal crossings and when specified, joint type (d) for
above ground installations such as pumps.
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(b) Gate Valves and Valve Boxes:

(I) Valves shall be non-rising stem, iron body, bronze mounted, double-disk gate
valves conforming to AWWA C 500. Valves shall have mechanical joint ends except that valves
used with 2 inches (50 mm) or less diameter pipe, or galvanized iron pipe, shall have threaded
ends. Valves shall open counterclockwise and shall be operated by nut method. Operating nuts
shall conform to that used by the utility system.

(2) Valve boxes shall be approved cast iron, 2-piece, heavy roadway type. Valve
boxes for 12 inches (300 mm) or larger valves shall be of the 3-piece type with oval base. The
term "water" shall be cast on each valve box cover.

(c) Tapping Sleeves and Valves: Tapping sleeves shall be the split- sleeve, mechanical
jJoint type. Gate valve connections shall be mechanical joint. Sleeves shall meet the
requirements for cast iron fittings except the cement lining will not be required. Minimum
working pressure shall be that specified for the system.

(d) Fire Hydrants: Fire hydrants shall conform to AWWA Designation: C 502 for
3-way type hydrants with working pressure of 150 psi (1.0 MPa), Hydrants shall be compression
type and inlet connections shall be mechanical joint bell. Two 2 1/2 inches (65 mm) hose
nozzles and one 4 1/2 inches (115 mm) pumper nozzle shall be provided; hose connections shall
have National Standard threads. Hydrants shall have bronze seal rings, antomatic drain openings
and 0-ring seals. Minimum valve openings of 4 inches shall be provided. Hydrants shall contain
a breakaway feature at ground level consisting of breakaway bolts or flange and breakaway
coupling on the rod. Main valve and valve seat shall be replaceable without digging up the
hydrant. The hydrant exterior shall be painted with approved enamel and shall be repainted after
installation (color: yellow).

(e) Plastic Pipe: Plastic pipe and tubing shall be polyvinyl chloride or polyethlene pipe
and tubing,.

(1) Polyvinyl chleride (PVC) pipe shall conform to ASTM D 2241 and be
pressure rated at 200 psi (1.3 MPa) minimum. The pipe shall be made from polyvinyl chloride
compounds conforming to Class 12454B (Type 1, Grade 1), ASTM D 1784.

(2) Polyethylene (PE) pipe and tubing shall conform to ASTM D 2239 (pipe) and
D 2737 (tubing). Pipe or tubing shall be rated for use with water at 73.4°F (23°C) at a
hydrostatic design stress of 630 psi (4.3 MPa). Pipe or tubing shall be made from polyethylene
plastics conforming to Type ITI, Grade 3, ASTM D 1248.

(3) When specifted, Schedule 40 PVC shall be in accordance with ASTM D
1785, Schedule 40, PVC 1120,

{4) Plastic pipe and fittings must bear the seal or "NSF" mark of the National
Sanitation Foundation or other approved marking indicating approval for use in transporting
potable water.

(5) Welding Solvent and Solvent Thinner shall conform to ASTM D 2564.

(f) Galvanized Steel Pipe: These pipes and fittings shall be galvanized steel seamless
pipe conforming to ASTM A 53 (A 53M), standard weight. Fittings shall be malleable iron
conforming to ANSI B 16.3 except the nipples and couplings shall be the same material as the
pipe. Fittings shall be galvanized in accordance with ASTM A 53 (A 53M).
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(g) Copper Pipe or Tubing: This pipe shall conform to ASTM B 88, Type K. Copper
fittings shall be of the cast pattern or wrought pattern. Fittings for rigid copper pipe shall be of
the solder joint type. Fittings for conceded soft draw pipe may be the flared mechanical type.

Unions shall be the ground joint type.
(h) Detection Wire for Plastic Pipe: An approved electrically conductive insulated wire

or tape shall be installed directly over and on the center of the plastic pipe for its entire length
within highway right-of-way to facilitate locating of line with an electronic pipe locator. Wire or
tape must be connected to all fixtures and appurtenances.

741.03 CONSTRUCTION REQUIREMENTS:
(a) General:

(1) Handling: Pipe, fittings and other materials shall be carefully handled to
prevent breakage or damage, especially to the cement mortar lining in pipe and fittings.

(2) Existing Underground Utilities and Obstructions: All water lines, gas lines,
telephone conduits, drainage structures, etc. shall be located and protected by the contractor
during construction.

(b) Trench Excavation:

(1) Excavation: Excavation shall conform to Subsections 701.03 and 701.04, and
the following requirements.

a. Protection of Excavation: Sheeting, shoring and hand excavation shall
be used as necessary for protection of the work. Sheeting shall be withdrawn as backfilling is
being done, except where the engineer directs that the sheeting and shoring be left in place, or
where the engineer permits the sheeting to be left in place. The contractor shall cut off any
sheeting left in place at least 18 inches (450 mm) below finished grade. Sheeting and bracing
will not be paid for directly.

b. Trench Depth: Minimum bury (depth from grade to top of pipe) under
pavement or surfacing shall be 4 feet (1.2 m). Minimum bury under ditches and in other
non-paved areas shall be 2 feet (0.6 m).

c. Bell Holes: Bell holes of ample depth and width shall be excavated in
pipe trenches at each joint location to permit the joint to be properly made and the pipe barrel to
rest firmly on the trench bottom.

(2} Under Pavement:

a. Removing Pavement: The contractor shall remove existing pavement as

necessary for trench excavation. Pavement shall be cut back from the top edges of trenches at
least 24 inches (0.6 m) on each side of the trench. The requirements of Sections 510 and 602
shall be followed for removing and replacing pavement except that no separate payment will be

made for this worl.
b. Jacking and Boring: The contractor may elect to jack or bore pipe

under existing pavement where practical; however, separate payment for jacked or bored pipe
will only be made when jacking or boring of pipe is specified. Jacked or bored pipe shall be
installed in accordance with Section 728.
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(c) Connection to Existing Mains: Connection to existing mains shall be made with
appropriate fittings as shown on the plans or as directed. When it is necessary to make such
connections under pressure (i.e., when normal water service must be maintained) a tapping
sleeve and valve shall be used. The contractor shall furnish the valve tapping machine and other
equipment required.

(1) Location: The contractor shall, before opening pipe line trenches, locate the
points where connections are to be made to existing pipe lines and shall uncover as necessary for
the engineer to prescribe the types of connections and fittings to be installed.

(2) Interruption of Service: Connections to existing pipe lines shall be made at
such times and in such manner as will meet operating requirements. No cut shall be made in
existing lines until permission has been obtained as to time and manner of making cuts and
connections.

(d) Laying Water Mains and Appurtenances:

(1) Sequence of Work: Excavation, cleaning, laying, jointing and backfilling
shall be kept up as closely as possible. Pipe shall not be left in the trench overnight without
completely jointing and capping. The contractor shall backfill and compact the trench as soon as
possible after laying, jointing and testing is complete. Each day at the close of work, and when
laying is not in progress, the exposed end of the pipe line in the trench shall be closed with an
approved barrier of wood or metal. If it is necessary to cover the end of an uncompleted pipe
line with backfill, the end of the pipe shall be closed using a satisfactory cap or plug.

(2) Alignment and Gradient: Pipe line alignment and gradient shall be straight,
or shall be deflected to follow true curves as nearly as practical. Deflection of pipe lines shall be
within the allowable laying deflection angle, both horizontal and vertical.

(3) Installation:

a. Connections: Connections which are made inside roadway shoulders, or
curbs and gutters, shall be made with flexible joints.

b. Cutting: Where pipe or special castings are required to be cut, cutting
shall be done using pipe cutters.

c. Gate Valves: Gate valves shall be installed and jointed as specified
above for water mains. Installation of gate valves shall include valve boxes, where required.

d. Fire hydrants: Hydrants shall be installed and jointed as specified
above for water mains. Installation of hydrants shall include vertical extension sections if
required, pipe straps, concrete blocking, aggregate drain and backfill.

e. Concrete Blocking: Concrete blocking shall be Class R concrete
conforming to Section 901 and shall be formed and poured at the backs of fittings, including
elbows, tees, pipe plugs, fire hydrants and other locations shown on the plans or directed by the
engineer.

f. Backfilling: Backfilling shall conform to Subsection 701.08 and these
requirements.

When testing for leaks in open trenches, backfilling shall not be done until testing has
been completed and leaks eliminated.
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Where adjacent pavements are to be retained, pavement removed for pipe line trenches
shall be replaced in kind or when approved, with equal or better material. After backfilling, the
contractor shall maintain a satisfactory riding surface until repaving is completed. No separate
payment will be made for replaced pavement.

g. Testing and Disinfection:

1. Testing: When a section of pipe is approved for testing, the
contractor shall furnish all materials, equipment and labor to properly carry out this operation,
This shall include a test pump and means of accurate measurement of water necessary to
maintain required pressure during testing. The contractor shall furnish, install and remove any
temporary bulkheads, flanges, plugs and corporation stops at high points in pipe lines and at the
test pump, as necessary.

A. Sequence of Testing: When conditions permit, pipe
lines shall be tested before the trench is backfilled and before service lines are installed:
however, if high pressure testing must be done after service lines are in place, they shall be shut
off at the corporation stops.

After necessary joints, bulkheads, etc. have been installed, corporation stops, if no other
means can be provided, shall be placed in the high points of the pipe line and at the pump as
required, and the pipe blown free from air according to accepted procedure.

B. Test Pressure: Test pressure shall be 50 psi (0.3 MPa)
higher than the designated class pressure of pipe and fittings. Leakage shall not exceed 15
gallons per inch (1.4 L/mm) of pipe diameter per mile (km) per 24 hours. The minimum test
period shall be 2 hours. However, if additional testing is required the contractor shall perform
the procedure at his expense. When service lines cannot be isolated (i.e., shut off from the
section to be tested), or other conditions exist where pressure testing as described above may
cause damage, the line may be tested under normal operating pressure when approved. This
work shall be done in open trenches, where possible, and testing repeated until leaks are
elimmnated.

C. Leaks and Defective Materials or Workmanship: Joints
which leak shall be remade. Cracked, broken or defective materials shall be replaced. Defective
workmanship shall be corrected. After the above conditions have been corrected, the line shall
be retested as described above until the line passes the requirements. The contractor shall
receive no additional compensation for the corrections or retesting.

2. Disinfection: Pipe lines and appurtenances, both existing and
new which are the responsibility of the contractor, shall be disinfected before being placed in
service. The disinfection process may be done in conjunction with the pressure test and shall be
in accordance with AWWA C 601 and these requirements.

A solution of calcium hypochlorite or sodium hypochlorite (such as HTH, Perchloron,
Chlorox, etc.) liquid chlorine or other approved disinfectant shall be used to obtain a solution of
at least 50 ppm of available chlorine throughout the pipe system. No chlorine shall be applied to

pipe as lines are being laid.
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For this work, the contractor shall furnish suitable corporation stops, plugs or caps for the
pipe, injection pumps, pipe connections and other equipment, and all labor required, at no
additional cost to the Department.

While disinfectant is being applied to any section of the system, the water shall be
allowed to escape at all extremities of this section until an orthotolidine test shows a deep orange
color. The disinfectant shall be allowed to remain in the pipe at least 6 hours and tests shall be
made to determine that a chlorine residual of at least 5 ppm remains. If there is not sufficient
residual chlorine, disinfection shall be repeated. After disinfection, lines shall be thoroughly
flushed to remove the chiorine. If bacteriological tests indicate that the lines are not free of
coliform organisms, the disinfection procedure shall be repeated on that part of the system until
proven to be free of contamination.

Disinfection shall be made in the presence of the engineer. The contractor shall notify
the engineer at least 48 hours prior to the time lines are to be disinfected. The contractor shall
furnish taps, corporation stops, tubing and faucets, and furnish labor to obtain samples of water
from disinfected lines. These shall be collected and submitted to a biological laboratory of the
State Board of Health. Copies of laboratory reports shall be submitted to the engineer.
Disinfection shall be considered acceptable when reports indicate lines to be free of
contamination. Lines shall be disinfected as soon after completion of testing as paossible.

When tests are completed, test risers shall be removed and corporation stops plugged
with an approved brass plug.

(e) Laying Service Lines and Appurtenances: Except as modified below, construction
and installation of service lines shall conform to the requirements for laying water mains.
Service lines shall include complete installation of the new pipe from the water main to the final
location of the meter, or to such points as directed to connect with existing or future service lines
and abutting property. Installation of service line pipe shall include necessary connections,
including unions, valves, fittings, corporation stops, goosenecks where permitted, and curb stops.

(1) Excavation and Backfill:

a. Excavation: Excavation shall be done as specified elsewhere herein.
b. Backfill: Backfilling shall be done as specified herein after leakage test
has been made under normal operation pressure in open trenches and leaks eliminated.

(2) Laying and Jointing: Jointing of copper pipe, galvanized steel pipe and
plastic pipe shall be in accordance with standard practice for jointing water pipe and approved
installation methods. Plastic pipe shall be placed in the trench to allow at least | percent
additional length of pipe for thermal connection, and selected backfill material shall be placed
and compacted to 6 inches above pipe before proceeding with normal backfill operations.

(f) Relocations, Adjustments and Removals:

(1) Water Valves, including valve boxes and fire hydrants, shall be relocated,
adjusted to grade or removed as shown on the plans or as designated. The contractor shall
protect all parts during the removing and relocating operation and shall replace all items lost or
damaged at his expense. All lead or composition joints shall be melted out and each joint
disconnected before being removed from the trench.
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Relocated gate valves or fire hydranis shall be installed as specified for new gate valves
or fire hydrants. Concrete blocking will be required for fire hydrants. Leakage tests shall be
performed as specified above. Backfilling shall be done as specified herein. Concrete blocking
and any additional pipe required in resetting the gate valve or fire hydrant at its new location will
be paid for separately. Valve boxes, when they exist, shall be considered to be a part of the valve
assembly and shall be removed with the valve.

(2) Existing water meters and boxes shall be relocated as shown on the plans or
as designated. Relocation shall include removing the existing meter, meter box, all required
pipe, unions and appurtenances, storage, protection where necessary, and reinstalling the meter,
meter box and curb stop in the existing service line as directed. The contractor, with the
engineer, shall inspect each meter before its removal to determine its condition. If a meter is
defective, the contractor will be furnished a replacement meter for the installation.

(3) Existing water service lines shall be adjusted to grade, by excavating for, and
lowering or raising the existing service lines and backfilling at the same location, as shown on
the plans or directed. Any new materials or fittings required for the adjustment shall be
furnished by the contractor without additional compensation. He shall also make any required
changes in the connection at the main which are the result of this work. All leaks and damage
caused by the contractor's operations shall be repaired at his expense. If a water meter is to be
retained at the same location in an existing service line that is to be adjusted, the meter and box
shall also be adjusted to proper grade. No additional compensation will be allowed for this
adjustment.

{4) Existing water meter and water valve boxes shall be lowered or raised to the
grade established on the plans or by the engineer.

(5) Existing house connections shall be adjusted as required. New pipe and
fittings required to adjust house connections shall be equal in quality to that of the existing
installation and meet requirements of the utility and code.

741.04 MEASUREMENT:

(a) Water Mains: Water mains will be measured by the lincar foot (lin m) along the
center, parallel to the slope of the pipe, from end to end of each installation through all fittings.

(b) Fittings: Pipe fittings will be considered subsidiary to the water line in which they
are used.

(c) Gate valves, including boxes when required, will be measured by the number of each
size installed.

(d) Tapping sleeve and valve assembly will be measured by the number of each size
installed.

(e) Fire hydrants will be measured by the number of each installed.

(f) Service Lines: Service lines will be measured by the linear foot (lin m) from end to
end, and from center of lines to ends of branches, including valves and fittings.
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(g) Relocating Fire Hydrants, Water Valves and Water Meters: Existing fire hydrants,
water valves and water meters will be measured by the number of each relocated, including
relocation of boxes for such valves and meters.

(h) Adjusting Meter Boxes and Valve Boxes: Existing meter boxes and valve boxes
adjusted to grade in their original locations will be measured by the number adjusted.

(i) Removal of Water Valves and Fire Hydrants: Existing water valves, including boxes
when necessary, and fire hydrants will be measured by the number of each removed.

(1) Excavation and Backfill: Excavation and backfill will not be measured for payment.

(k) Concrete Blocking: Concrete blocking will be measured by the cubic yard (cu m) of
concrete used.

{I) Adjusting Water House Connections: This item will be measured by the number of
house connections adjusted.

(m) Adjusting Service Lines to Grade: This item will be measured in linear feet (lin m)
of service line pipe lowered or raised, including valves, fittings, meters, boxes and other
appurtenances. Measurement will be made from end to end of adjusted service line.

(n) Incidentals: Pavement removed and replaced, including sawing, testing, disinfection
and detection wire for plastic pipe, will not be measured for payment.

(0) Casing will be measured by the linear foot (lin m) along the center, parallel to the
slope of the casing.

(p) Butterfly valves, including boxes when required, will be measured by the number of

each installed.
(q) Double strap saddles will be measured by the number of each installed.

741.05 PAYMENT:
(a) Water main pipe will be paid for per linear foot (lin m) for each size of pipe installed,

which includes fittings, excavation, backfilling, removal and replacement of pavement, testing,
sterilizing, and laying pipe in casing when required.

(b) Gate valves will be paid for per each, which includes box if required, and joint
connections.

(c) Tapping sleeve and valve assemblies will be paid for per each, which includes joint
connections.

(d) Fire hydrants will be paid for per each, which includes vertical extensions, joint
connections, pipe straps and stone drain.

(e) Service line pipe will be paid for per linear foot (lin m), which includes excavation,
backfilling, removal and replacement of pavement, testing, sterilizing, corporation and curb
stops, goosenecks where required, fittings, jointing, connecting to the main, and laying pipe in
casing when required.

(f) Relocating fire hydrant will be paid for per each, which includes crushed stone drain.

(g) Relocating water valve including box will be paid for per each, which includes
excavation and backfill.
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() Relocating water meter including box will be paid for per each set, which includes
excavation and backfill.

(1) Adjusting water house connections will be paid for per each, which includes
necessary adjustment of service lines not exceeding 20 lnear feet (6.1 lin m) per house
connection, and required new pipe and fittings.

() Adjusting water service lines in excess of 20 linear feet (6.1 lin m) per house
connection will be paid for per linear foot (lin m) of adjusted service line, which includes
required new pipe and fittings.

(k) Adjusting meter boxes and valve boxes to grade will be paid for per each.

(I) Removal of water valves will be paid for per each, which includes valve box.

(m) Removal of fire hydrants will be paid for per each.

(n) Concrete blocking will be paid for per cubic yard (cu m).

(0) Casing will be paid for per linear foot (lin m), which includes excavation, backfilling,
and removal and replacement of pavement.

(p} Butterfly valves will be paid for per each size, which includes box if required, and
Jjoint connections.

(@) Double strap saddles will be paid for per each, which includes joint connections.

(r) Payment will be made at the contract unit prices under:

Item No. Pay Item Pay Unit

741-01 Water Main (Size & Type) Linear Foot {Lin m)
741-02 Gate Valve (Size) Each

741-03 Tapping Sleeve and Valve Assembly (Size) Each

741-04 Fire Hydrant Each

741-05 Water Service Line (Size & Type) Linear Foot (Lin m)
741-06 Relocating Fire Hydrant Each

741-07 Relocating Water Valve Each

741-08 Relocating Water Meter Each

741-09 Adjusting Water House Connections Each

741-10 Adjusting Water Service Lines Linear Foot (Lin m)
741-11 Adjusting Water Valve and Meter Box Each

741-12 Removing Water Valve Including Box Each

741-13 Removing Fire Hydrant Each

741-14 Concrete Blocking Cubic Yard (Cu m)
741-15 Casing (Size & Type) Linear Foot (Lin m)
741-16 Butterfly Vaive (Size) Each

741-17 Double Strap Saddle (Size) Each
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

SECTION 742
SANITARY SEWER SYSTEMS

The 2006 Standard Specifications are amended to include this Section.

742.01 DESCRIPTION. This work consists of furnishing the necessary materials and
installing, relocating and adjusting sanitary sewers and appurtenances in accordance with these
specifications and in conformity with the lines and grades shown on the plans or established by
the engineer.

Sewer manholes and junction boxes shall be constructed or reconstructed in accordance
with the plans and Section 702.

The contractor shall coordinate his work activities with utility owners in accordance with
Subsections 105.06 and 107.20 and shall observe all laws in accordance with Subsection 107.01.

742.02 MATERIALS. A certificate of compliance from the manufacturer showing the chemical
and physical properties of the materials used and conformance with the specifications will be
required in accordance with Subsection 106.04.

When the item "Sanitary Sewer Pipe” is included in the contract, the contractor has the
option of furnishing any of the following materials uniess otherwise specified.

(a) Cast Iron and Ductile Iron Pipe:

(1) Cast Iron Pipe: Cast iron pipe shall be made of gray cast iron and shall
conform to ANSI A 21.6 (centrifugally cast in metal molds) or A 21.8 (centrifugally cast in sand
lined molds). The iron in the pipe shall have a bursting tensile strength of at least 21,000 psi
(145 MPa) and shall have a ring modulus of rupture of at least 45,000 psi (310 MPa). Pipe shall
have thickness corresponding to Class 25 of A 21.6 or A 21.80.

(2) Ductile Iron Pipe: Ductile iron pipe shall consist of ductile cast iron and shall
conform to ANSI A 21.51 (centrifugally cast in metal or sand lined molds). Pipe shall have
thickness corresponding to Class 5 of A 21.51.

(3) Fittings: Fittings for cast iron or ductile iron pipe shail conform to ANST A
21.10.

(4) Coating: The exterior and interior of pipe and fittings shall be covered with
an approved bituminous coating in accordance with the above specifications.

(5) Joints: Pipe joints shall conform to ANSI A 21.11 and shall be the following
types, as specified.

a. Mechanical Joint {Type I1I) with alloy steel bolts and nuts,
b. Boltless single gasket and push-on joint.
¢. Submarine, flexible, ball and socket joint.
d. Flanged joint.
Flange bolts in contact with sewage or sludge shall be stainless steel or bronze.
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(b} Clay Pipe: Vitrified clay sewer pipe and fittings shall conform to ASTM C 700 and
shall have compression joints conforming to ASTM C 425. Pipe 6 inches (150 mm) and under
shall be "Standard Strength Clay Pipe", and above 6 inches (150 mm) shall be "Exira Strength
Clay Pipe".

(c¢) Plastic Pipe:

(1) Acrylonitrile-Butadiene-Styrene (ABS): Pipe and fittings shall conform to
ASTM D 2680 for composite-wall pipe, and ASTM D 2751 (SDR 35) for solid-wall pipe.

(2) Polyvinyl Chlonde (PVC): Pipe and fittings shall conform to ASTM D 3034,
Type PSM (SDR 35).

(3) Detection Wire for Plastic Pipe: An approved electrically conductive
insulated wire or tape shall be installed on the center of the plastic pipe for its entire length
within highway right-of-way to facilitate location of line with an electronic pipe locator. Wire or
tape must be connected to all fixtures and appurtenances.

(d) Concrete Sewer Pipe: Nonreinforced concrete sewer pipe shall conform ta ASTM C
14 (C 14M), Class 2. Joints shall be Type 3 in accordance with Subsection 1006.05.

(e) Reinforced Concrete Sewer Pipe: Reinforced Concrete Sewer Pipe shall conform to
Subsection 1006.03. Joints shall be Type 3 in accordance with Subsection 1006.05.

742.03 MAINTENANCE OF SEWAGE FLOW. The contractor shall maintain continuous
flow of sewage during relocation operations. No diversion of sewage flow into open trenches or

streams will be permitted.

742.04 CONSTRUCTION REQUIREMENTS,
(a) General: Underground water lines, gas lines, telephone conduits, drainage structures,
etc. shall be located and protected by the contractor during construction.
{b) Trench Excavation:
(1) Excavation: The requirements of Subsections 701.03 and 701.04 and these
additional requirements shall be met.

a. Protection of Excavation: Sheeting, shoring and hand excavation shall
be used as necessary for protection of the work. Sheeting in excavation shall be withdrawn as
backfilling is being done, except where the engineer directs that sheeting and shoring be left in
place, or where the engincer permits sheeting to be left in place at the contractor's expense. The
contractor shall cut off sheeting left in place at least 18 inches (450 mm) below finished grade.
Sheeting and bracing will not be paid for directly unless there is a contract item for this work or
unless sheeting and bracing were left in place by order of the engineer. The pipe grade and line
shall not be disturbed.

b. Minimum Trench Depth (Bury): Minimum bury under pavement or
surfacing shall be 4 feet (1.2 m). Minimum bury under ditches shall be 24 inches (0.6 m).
Minimum bury for installations parallel to roadway shall be 24 inches (0.6 m).

c. Joints and Bell Holes: Bell holes of ample depth and width shall be
excavated in pipe trenches at each joint location to permit the joint to be properly made and
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the pipe barrel to rest firmly on the ditch bottom. The trench shall be dry when jointing and

laying pipe.
(2) Under Pavement:
a. Removing Pavement: The contractor shali remove existing pavement as

necessary for trench excavation. Pavement shall be cut back from top edges of trenches at least
24 inches (0.6 m) on each side of the trench. The requirements of Sections 510 and 602 shall be
followed for removing and replacing pavement except that no separate payment will be made for

this work unless a pay item for pavement patching is provided.

b. Jacking and Boring: The contractor may jack or bore pipe under
existing pavement where practical, but payment in these instances will be made under the item
for installation in an open trench. Separate payment for jacked or bored pipe will be made when
the plans or specifications require that the pipe be installed in that manner and an item is
included in the confract. Pipe that is jacked or bored shall be installed in accordance with
Section 728.

(¢) Connections: No pipe shall be cut for connections except as indicated on the plans or
directed. The cost for making connections, including connections to existing facilities, shall be
included in the contract price for sewer pipe.

(1) Manhole Connections: The contractor shall use care in connecting new sewer
lines to existing manholes and connecting existing sewer lines to new manholes to avoid
infiltration of foreign substances. Manholes shall be cleaned of fallen masonry or debris.

(2) Connections for Future Use: Connections for future use shall be capped and
sealed in accordance with the requirements for sealing joints.

(3) House Connections: Wyes and tees installed in a common sewer for house
connections shall be installed as shown on the plans or as directed.

(d) Adjusting Sanitary Sewer House Connections and Service Lines: New pipe and
fittings required to adjust house connections shall be equal in quality to that of the existing
installation and meet the requirements of the utility and code.

(e) Sewage Effluent Gravity Discharge Pipe Extensions: Pipe extensions for sewage
effluent gravity discharge lines shall be in accordance with the plans or as directed. Pipe
extensions shall be equal in quality and size to that of the existing installation and meet the
requirements of the utility and code. Unless otherwise directed, the same material manufacturer

for each proposed extension shall be used throughout the work.

742.05 TESTS. Completed sewer lines shall be tested with reflected light and shall show an
unobstructed view between manholes. Infiltration shall not exceed 10 gallons per day per inch
(1.5 L/mm per day) diameter per 100 feet (30 m) of pipe. On lines where flow indicates
infiltration in excess of this amount, a leakage test shall be conducted at the contractor's expense
by a method satisfactory to the engineer. Sewer lines showing excessive leakage or undue
deviation from line or grade shall be repaired or replaced by the contractor at his expense.
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742.06 MEASUREMENT.

{(a) Excavation and Backfill: Excavation, foundation preparation material and backfilf
will not be measured for payment, with the following exception. If an item for Bedding Material
is mcluded in the contract, this iter will be paid for within the limits specified and in accordance
with Section 726.

(b) Sanitary Sewer Pipe: Pipe will be measured in linear feet (lin m) along the centerline
of the pipe.

(c) Wyes, Tees and Other Fittings: These items will not be measured separately but will
be included in the overall measurement as indicated above.

(d) Manholes: Sanitary or combination sewer manholes will be measured in accordance
with Section 702.

(e) Adjustment of Existing Manholes: Adjustment of existing sanitary or combination
sewer manholes will be measured in accordance with Section 702.

() Concrete Blocking: Concrete blacking will not be measured for payment.

(8) Adjusting Sanitary Sewer House Connections and Service Lines: Adjusting Sanitary
sewer house connections will be measured per each connection. Adjusting sanitary sewer
service lines will be measured by the linear foot (lin m) of adjusted line.

(h) Casings: Casings will be measured by the linear foot (lin m) along the centerline of
casing.

(1) Incidentals: Pavement removed and replaced, including sawing, connections, testing
and detection wire for plastic pipe, will not be measured for payment.

() Sewage Effluent Gravity Discharge Pipe Extensions: Pipe extensions for sewage
effluent gravity discharge lines will be measured by the linear foot (lin m) of extended pipe.

742.07 PAYMENT:

(a) Sewer pipe installations, sanitary or combination, will be paid for at the contract price
per linear foot (lin m), which includes furnishing and hauling all materials; excavation and
backfill; connections; capping and sealing connections for future use; and the maintenance of
continuous flow of sewage in existing sewers during relocating operations.

When a pay item for Bedding Material is included in the contract, payment will be in accordance
with Section 726.

(b) Manholes and manhole adjustments will be paid for in accordance with Section 702.

(c) Payment for adjusting house connections will include adjustment of service lines not
exceeding 20 linear feet (6.1 lin m) per house connection. Payment for service line adjustments
in excess of 20 linear feet (6.1 lin m) per house connection will be made by the linear foot (lin
m) of adjusted service line. Payment for these items includes required new pipe and fittings, and
excavation and backfill.

(d) Casings will be paid for at the contract unit price per linear foot (lin m).
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(e) Payment for Sewage Effluent Gravity Discharge Pipe Extensions will be paid for at
the contract unit price per linear foot (lin m) of extended pipe which includes all materials, tools,
labor, equipment, and incidentals necessary to complete the item.

(f) Payment will be made under:

Item No. Pay Item Pay Unit
742-01 Sanitary Sewer Pipe (Size) Linear Foot (lin m)
742-02 Adjusting Sanitary Sewer House Connections Each

742-03 Adjusting Sanitary Sewer Service Lines Linear Foot (lin m)
742-04 Casing (Size & Type) Linear Foot (lin m)
742-05 Pipe Extensions

(Sewage Effluent Gravity Discharge) (Size) Linear Foot (lin m)
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

FEMALE AND MINORITY PARTICIPATION IN CONSTRUCTION

The following notice shall be included in, and shall be a part of, all solicitations for offers and
bids on all federal and federally assisted construction contracts or subcontracts in excess of
$10,000 to be performed in geographical areas designated by the director of OFCCP. Execution
of the contract by the successful bidder and any subsequent subcontracts will be considered the
contractor's and subcontractor's commitment to the EEQ provisions contained in this notice.

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

L. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause” and the
"Standard Federal Equal Employment Opportunity Construction Contract Specifications” set
forth herein.

2. The goals for minority and female participation, expressed in percentage terms for the
contractor's aggregate workforce in each trade on all construction work in the covered area, are

as follows:

AREA ' PARISH OR COUNTY | GOAL (%)
- IAII Covered Areas l 69
R T S MINORITY PARTICIPATION (UNDERNEW ORLEANS PLAN) ©50 o 5 i o ST
- i * See Note Below i ‘ 2010 23
R 7 MINORITY PARTICIPATION (NOT UNDER NEW ORLEANS PLAN) D
1 Jefferson LA, Orleans LA, St, Bernord LA, 8t Tommany LA 3o
2 Assumption LA, Lufourche LA, Flaguemines LA, St Charles LA, St. James LA, St John the Baptist LA, Tangipahon LA, Terrebonne LA,
Washington LA, Forrest MS, Lomar MS, Marion MS, Penrl River MS, Terry MS, Pike MS, Walthall M5 277
3 Ascension EA, Enst Baton Rouge LA, Livingston LA, West Baton Rougpe, LA 36.1
4 Canconlin [LA, Enst Feliciana LA, therville, LA, Poime Coupee LA, St. Helena LA, West Feliciona LA, Adums MS, Amite MS, Wilkinson, .
30,
3 Lafnyettc LA 20.6
6 Acadig LA, Evangeline LA, Iberin LA, St. Landry LA, St. Martin LA, St. Mary LA, Vermillion LA 24,1
7 Caleasivy LA 19.3
8 Allen LA, Besuregard LA, Comeron LA, Jefferson Davis LA, Vernon LA I7.8
4 Grant LA, Rapides LA 25.7
10 | Avoyelles LA, Bienvilic LA, Bossicr LA, Caddo LA, Cluibarne LA, DeSoto LA, Natehitoches LA, Red River LA, Sabine LA, Webster LA,
Winn LA 29,
11 Quuchita LA 218
2 Caldwell LA, Catahouls LA, Enst Carroll LA, Franklin LA, Jacksen LA, LaSalle LA, Lincaln LA, Mudison LA, Morehouse LA, Rieliland
LA, Tensas LA, Union LA, West Carroll LA, 179
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*These goals apply only to those contractors signatory to the New Orleans Plan and only with
respect to those trades which have unions participating in said Plan. The New Orleans Plan
Covered Area is as follows: The parishes of Orleans, Jefferson, St. Bernard, St. Tammany, St.
Charles, St. John the Baptist, Plaquemines, Washington, Terrebonne, Tangipahoa (that area east
of the Illimois Central Railroad), Livingston (that area southeast of the line from a point off the
Livingston and Tangipahoa Parish line adjacent from New Orleans and Baton Rouge), St. James
(that area southeast of a line drawn from the Town of Gramercy to the point of intersection of St.
James, Lafourche and Assumption Parishes), and Lafourche.

These goals are applicable to all the contractor’s construction work (whether or not it is federal or
federally assisted) performed in the covered area. If the contractor performs construction work
in a geographical area located outside of the covered area, it shall apply the goals established for
such geographical area where the work is actually performed. With regard to this second area,
the contractor is also subject to the goals for both its federally involved and non-federally
involved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals established for the geographical area where the contract resulting from this solicitation
is to be performed. The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade, and the contractor
shall make good faith effort to employ minorities and women evenly on each of its projects. The
transfer of minority or female employees or trainees from contractor to contractor, or from
project to project, for the purpose of meeting the contractor's goals shall be a violation of the
contract, the Executive Order and the regulations in 41 CFR 60-4. Compliance with the goals
will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Regional Administrator of the Office
of Federal Contract Compliance Programs (555 Griffin Square Building, Dallas, TX 75202)
within 10 working days of award of any construction subcontract in excess of $10,000 at any tier
for construction work under the contract. The notification shall list the name, address and
telephone number of the subcontractor; employer identification number; estimated dollar amount
of the subcontract; estimated starting and completion dates of the subcontract; and geographical
area in which the contract is to be performed.

4. As used in this Notice and in the contract, the "covered area" is that area shown in the
foregoing table in which the project is located.

The following Standard Federal Equal Employment Opportunity Construction Contract
Specifications (Executive Order 11246) shall be included in, and shall be a part of| all
solicitations for offers and bids on all federal and federally assisted construction contracts or
subcontracts in excess of $10,000. Execution of the contract by the successful bidder and any
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subsequent subcontracts will be considered the contractor's and subcontractor's commitment to
the EEO provisions contained in these Standard Federal Equal Employment Opportunity
Construction Contract Specifications (Executive Order 11246).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which

this contract resulted;

b. "Director” means Director, Office of Federal Contract Compliance Programs, United

States Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on

the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941.

d. "Minority" includes:
(i) Black (all persons having origins in any of the Black African racial groups not
of Hispanic origin);
(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);
(iif) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific
Islands); and
(iv) Amencan Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. If the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, he shall include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and
female participation.

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affinmative action obligations on all work in the Plan area (including goals and
timetables) shall be in accordance with that Plan for those trades which have unions participating
in the Plan. Contractors must be able to demonstrate their participation in and compliance with
the provisions of any such Hometown Plan. Each contractor or subcontractor participating in an
approved Plan is required to comply with his obligations under the EEO clause, and to make
good faith effort to achieve each goal under the Plan in each trade in which it has employees.
The overall good faith performance by other contractor or subcontractors toward a goal in an
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approved Plan does not excuse any covered contractor's or subcontractor's failure to take good
faith efforts to achieve the Plan goals.

4. The contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through 7p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and female utilization the contractor should reasonably be able to achieve in
each construction trade in which it has employees in the covered area. Covered construction
contractors performing construction work in geographical areas where they do not have a federal
or federally assisted construction contract shall apply the minority and female goals established
for the geographical area where the work is being performed. Goals are published periodically in
the Federal Register in notice form, and such notices may be obtained from any OFCCP office or
from federal procurement contracting officers. The contractor is expected to make substantially
uniform progress in meeting its goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the contractor has a collective bargaining agreement, to refer either minorities or women,
shall excuse the contractor's obligations under these specifications, Executive Order 11246, or

the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the contractor during the
training period, and the contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs approved by the U. S.
Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the contractor's compliance with these specifications will be
based on his effort to achieve maximum results from its actions. The contractor shall document
these efforts fully, and shall implement affirmative action steps at least as extensive as the
following:

a. Ensure and maintain a working environment free of harassment, intimidation and
coercion at all sites, and in all facilities at which the contractor's employees are assigned
to work. The contractor, where possible, will assign 2 or more women to each
construction project. The contractor shall ensure that all foremen, superintendents and
other on-site supervisory personnel are aware of and carry out the contractor's obligation
to maintain such a working environment with specific atiention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minerity and female recruitment sources, provide
written notification to minority and female recruitment sources and to
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community organizations when the contractor or its unions have employment
opportunities available, and maintain a record of the organizations' responses.

¢. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the contractor by the union or, if referred, not employed by
the contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the contractor has taken.

d. Provide immediate written notification to the Director when the union or unions with
which the contractor has a collective bargaining agreement has not referred to the
contractor a minority person or woman set by the contractor, or when the contractor has
other information that the union referral process has impeded the contractor's efforts to
meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the
area which include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
contractor shall provide notice of these programs to the sources compiled under 7b above.

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the contractor in meeting
his EEO obligations; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as superintendent, general
foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject maiter discussed, and disposition of the subject matter.

h. Disseminate the contractor's EEO policy externally by including it in ny advertising in
the news media, including minority and female news media, and providing written
notification to and discussing the contractor's EEO policy with other contractors and
subcontractors with whom the contractor does or anticipates doing business.

1. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the contractor's recruitment area and
employment needs. Not later than | month prior to the date for the acceptance of
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applications for apprenticeship or other training by any recruitment source, the contractor
shall send written notification to organizations such as the above describing the openings,
screening procedures and tests to be used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and
women, and where reasonable, provide after school, summer and vacation employment to
minority and female youth both on the site and in other areas of a contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR 60-3.

1. Conduct, at least annually, an inventory and evaluation of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personne!l and employment related activities to ensure that the EEO policy and the
contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate
or single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor associations and other business
associations.

p- Conduct a review, at least annually, of all supervisors' adherence to and performance
under the contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling
their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the contractor is a
member and participant, may be asserted as fulfilling its obligations under 7a through 7p of these
specifications provided that the contractor actively participates in the group, makes every effort
to assure that the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are reflected in the contractor's
minority and female workforce participation, makes a good faith effort to meet his goals and
timetables and can provide access to documentation which demonstrates the effectiveness of
actions taken on behalfl of the contractor. The obligation to comply, however, is the contractor's
and failure of such a group to fulfill an obligation shall not be a defense for the contractor's

noncompliance,

9. A goal for minorities and a separate goal for women have been established. The contractor,
however, is required to provide equal employment opportunity and to take affirmative action for
all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the contractor may be in violation of the Executive Order if a group is employed
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in a substantially disparate manner (for example, even though the contractor has achieved its
goals for women generally, the contractor may be in violation of the Executive Order if a

minority group of women in underutilized).

10. The contractor shall not use the goals or affirmative action standards to discriminate against
any person because of race, color, religion, sex or national origin.

11. The contractor shall not enter into a subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246,

12, The contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13." The contractor, in fulfilling his obligations under these specifications, shall implement
specific affirmative actions steps, at least as extensive as the standards prescribed in paragraph 7
of these specifications, so as to achieve maximum results from its efforts to ensure equal
employment opportunity. If the contractor fails to comply with the requirements of the
Executive Order, the implementing regulations or these specifications, the Director shall proceed
in accordance with 41 CFR 60-4.8.

4. The contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports relating to
the provisions hereof as may be required by the Government and to keep records. Records shall
at least include for each employee the name, address, telephone numbers, construction trade,
union affiliation if any, employee identification number when assigned, social security number,
race, sex, status (e.g., mechanic, apprentice, trainee helper, or laborer), dates of changes in status,
hours worked per week in the indicated trade, rate of pay and locations at which the work was
periormed. Records shall be maintained in an easily understandable and retrievable form;
however, to the degree that existing records satisfy this requirement, contractors will not be

required to maintain separate records.

15. Nothing herein shall be construed as a limitation on the application of other laws which
establish different standards of compliance or on the application of requirements for hiring of
local or other area residents (e.g., those under the Pubic Works Employment Act of 1977 and the

Community Development Block Grant Program).

16. In addition to the reporting requirements set forth elsewhere in this contract, the contractor
and subcontractors holding subcontracts (not including material suppliers) in excess of $10,000

E-60



01/83 OFCCP 41 CFR 60-4
(Required FHWA Provisions)
Page 8 of 8

shall submit for every month of July during which work is performed, employment data as
contained under Form FHWA-1391 in accordance with instructions included thereon.
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

NEW ORLEANS PLAN

Each bidder, contractor or subcontractor (hereinafter called the contractor) must fully comply
with these bid conditions as to each construction trade intended to be used on this construction
contract and all other construction work (both federal and nonfederal) in New Orleans Plan Area
during the performance of this contract or subcontract. The contractor commits to the minority
and female employment utilization goals set forth herein and all other requirements, terms and
conditions expressed herein by submitting a properly signed bid.

The contractor shall appoint a company executive to assume the responsibility for
implementation of the requirements, terms and conditions of these bid conditions.

These specifications implementing the New Orleans Plan for employment of minorities and
females have been imposed by the U. S. Department of Labor by order on September 8, 1971, as
amended, for all nonexempt federal and federally assisted construction contracts to be awarded
in the area of jurisdiction of the Southeast Louisiana Building and Construction Trades Council
in the City of New Orleans and Southeast Louisiana. This area consists of the parishes of
Orleans, Jefferson, St. Bernard, St. Tammany, St. Charles, St. John the Baptist, Plaquemines,
Washington, Terrebonne, Tangipahoa (that area east of the Illinois Central Railroad), Livingston
(that area southeast of the lme from a point off the Livingston and Tangipahoa Parish line
adjacent from New Orleans and Baton Rouge), St. James (that area southeast of a line drawn
from the Town of Gramercy to the point of intersection of St. James, Lafourche and Assumption

Parishes), and Lafourche.

The provisions of these bid conditions apply to contractors which are party to collective
bargaining agreements with labor organizations which together have agreed to the New Orleans
Area Construction Program (hereinafter called the New Orleans Plan) for equal opportunity and
have jointly made a commitment to goals of minority and female utilization. The New Orleans
Plan is a voluntary agreement between (1) Southeast Louisiana Building and Construction
Trades Council; (2} contractors and subcontractors who are signatory to the New Orleans Plan;
(3) the Urban League of Greater New Orleans and representatives of the minority community;
and (4) the City of New Orleans. The New Orleans Plan, together with all implementing
agreements that have been and may hereafter be developed pursuant thereto, are incorporated
herein by reference.

The requirements set forth herein shall constitute the specific affirmative action requirements for
activities under this contract and supplement the equal employment opportunity requirements set
forth in the Required Contract Provisions.
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The contractor and all subcontractors holding contracts in excess of $10,000 shall comply with
the following minimum requirement activities of equal employment opportunity. The contractor
shall include these requirements in every subcontract in excess of §10,000 with such
modification of language as necessary to make them binding on the subcontractor.

Each contractor and subcontractor shall submit a monthly employment utilization report,
Standard Form 257, covering the contractor's entire work force employed on all contracts (both
federal and nonfederal) held in the New Orleans Area. In addition, a list of the federal and
nonfederal contracts which are covered by the report shall be fumished. The report shail be
submitted to the engineer no later than the 10th day following the end of the month being
reported. The report shall end on the next to the last Saturday in the month being reported and
shall reflect all hours worked between this date and the close out date in the preceding month.
Copies of all payrolls and personnel data shall be retained for 3 years after final acceptance of
the project. These records and documents, or copies thereof, shall be made available at reason-
able times and places for inspection by an authorized representative of the State or Federal
Government and shall be submitted upon request with any other compliance information which

such representative may require.

In addition to the reporting requirements set forth above, the contractor and the subcontractors
holding subcontracts, not including material suppliers, in excess of $10,000 shall submit for
every month of July during which work is performed, employment data as contained under Form
FHWA-1391, and in accordance with the instructions included thereon.

A contractor may be in compliance with these bid conditions by its participation in the New
Orleans Plan and applicable provisions contained in the "Notice of Requirement for Affirmative
Action to Ensure Equal Employment Opportunity (Executive Order 11246)" and Standard
Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order

11246),
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I General.cenrrrrrnn, SO
il Nondiscrimination ..., el
ill.  Nonsegrepated Facilitics,....oovreeeeryerennn. 3
1V, Payment of Predetermined Minimum Wage, w3
V. Statements and Payrolls...........ccovennn.... el
VL. Record of Materiais, Supplies, and Labor. i ?
Vil.  Subletting or Assigning the Contract...., o
VIH. Safefy: Accident Prevention ....oevvceceisvnvnnn 7
IX.  False Statements Concerning Highway Projects......... 7
X. Implementation of Cleun Air Act and Federal
Water Pollution Control Act......ieineereeeeeeerrirrnn 8
Xl Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion...................B
XII.  Certification Regurding Use of Contract
Funds for Lobbying ..o eesssesnnn 10
ATTACHMENTS

A.Employment Preference for Appalachian Contracts (included
in Appalachian contracts only)

I. GENERAL

I. These coniract provisions shall apply to uli work performed
on the contract by the contractor's own arganization and with the
assistance of workers under the confractor's immediate superin-
tendence and to all work performed on the contract by piecework,
station work, or by subcontract,

2. Except ps otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further require
their inclusion in any lower tier subcontract or purchase order that
may in turn be made. The Required Contract Provisions shall not be
incorporated by refercuce in any case. The prime contractor shall be
responsible for complinnce by any subcontractor or lower tier
subcontractor with these Required Contract Provisions,

3. A breach of sny of the stipulations comtained in these .

Required Contract Provisions shall be sufficient grounds for
termination of the centract.

4. A breach of the following clawses of the Required Contraet
Provisions may also be grounds for debarment as provided in 29
CFR3.12:

Section I, parugraph 2;
Section TV, paragraphs 1, 2,3, 4, and 7;
Section V, paragraphs 1 and 2a through 2,

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5} and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in aceordance
with the procedures of the U.5. Department of Labor (DOL) as set
forth in 29 CFR 3, 6, and 7. Disputes within the meaning of this
clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the
contracter's employees or their representatives.
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6. Selection of Laber: During the performance of this contract,
the coniractor shall not:

a. diseriminate against abor from any other State, posses-
sion, or territery of the United States (except for employment
preference for Appalachian contracts, when applicable, s specified
in Attachment A), or

b. employ convict labor for any purpose within the limits of
the project unless it is labor performed by convicts who are on
parole, supervised release, or prabation,

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of §10,000 or more.)

1. Equal Cmployment Opportunity: Equol employment
opportunity (EEQ) requirements not to diseriminate and to take
affirmative action to ussure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60} and orders of the Secrctary of Labor as modified by the
provisions prescribed herein, and imposed pursvant to 23 U.S.C. 140
shall constitute the EEQ and specific affirmative action standards for
the contrictor's project activities under this contract. The Equal
Opportunity Constmetion Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.8.C. 12101 gt seq.) set forth under 28 CFR 35 and 29
CFR 1630 arc incorporated by reference in this contract. In the
cxecution of this contract, the contractor agrees to comply with the
fellowing minimum specific requirement activities of EEQ:

8. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEQ obligations
and in their review of his/her activities under the contract.

b. The contractor will accept as his épemﬁng pelicy the
following statement:

"It is the palicy of this Company to assure that appficants
are employed, and thar employees are treated during
employment, withowt regard (o their race, religion, sex,
color, national origin, age or disability. Such aetion shall
include: enployment, upgrading, demotion, or transfer;
recruitment  or  recruitment  advertising;,  layeff  or
termination; rates of pay or other forms of compensarion;
and selection for iraining, including  opprenticeship,
preapprenticeship, and/or an-the-job training,”

2. LEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEQ Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an uctive contractor program of EEQ
and wha must be assigned adequate authority and responsibility to
do so,

1. Dissemination of Policy: All members of the contractar's
stuff who are authorized to hire, supervise, promote, and discharge
employees, or who recemmend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will



implement, the contmctor's EEQ  policy snd  contractual
responsibilities to provide EEQ in each grade and classification of
employment. To ensure that the above agreement will be met, the
following sctions will be tuken as a minimum:

a. Periodic meetings of supervisory and personnel office
cmployees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEQ policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will
be given a thorough indectrination by the EEQ Officer, covering all
major aspects of the contracter's EEQ obligations within thirty doys
following their reporting for duty with the contractor.

¢, All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the contractor's
procedures for locating and hiring minerity group employees.

d. Notices and posters sefting forth the contractor's EEQ
policy will be placed in areas seadily accessible io employees,
applicants for employment and potential employees.

e. The contractor's EEOQ policy and the procedures to
implement such policy will be brought to the atiention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contra-
ctor will include in all advertisemenis for employees the notation:
"An Equal Opportunity Employer.” All such advertisements will be
placed in publications having a large circulation among minarity
groups in the area {rom which the project work foree would normally
be derived.

4. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the
contracter  will identify sources of potential minority group
employees, and establish with such identified sources procedurcs
wilereby minority group applicants may be referred to the contractor
for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor’s complinnce with EEO
contract provisions. {The DOL has held that where implementation
of such agreements have the cffect of discriminating against
minorities or women, or obligates the contracter to do the same, such
implementation violates Executive Order 11246, as amended.)

c. The contractor will encourage his prescnt employees ta
refer minority group applicants for employment. Information and
procedures with regard to referring minorigy group applicants will be
discussed with employees.

5. Perseanel Actions:  Wapes, working conditions, and
employee benefits shall be established and administered, and
personnel octions of every type, including hiring, upgrading,
promation, transfer, demotion, layoff, and termination, shall be taken
without repard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:
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a. The controctor will conduct periedic inspections of
project sites to iasure that working conditions and employee
facilitics do not indicate discriminatory trestment of project site
persoanel,

b. The contractar will periodically gvaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wnge practices.

c. The contractor will periodically review selecied
personnel actions in depth to determine whether there is evidence of
discrimination.  Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
cormrective action shafl include all affected persons.

d. The contractor will promptly investipate all complaints
of alleged discrimination made {o the contractor in connection with
his obligations under this contraci, will attempt to resolve such
complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination
may affect persons other than the complainant, sueh corrective action
shall include such other persons. Upon completion of each
investigation, the contractor will inform every complainant of all of
his avenues of appeal.

6. Training and Promotion:

a. The controctor will assist in locating, gualifying, and
increasing the skills of minority group and women employees, and
applicants for cmployment.

b. Consistent with the contractor's work force requirements
and #s permissible under Federal and State repulstions, the
contractor shall make full use of training proprams, ie., appren-
ticeship, and on-the-job fraining programs for the geopraphicul area
of contract performance. Where feasible, 25 percent of apprentices
or trainees in each occupation shall be in their first vear of
apprenticeship or training. In the event a special provision for
iraining is provided under this contract, this subparagraph will be
superseded as indicafed in the special provision.

c. The contractor will advise employees and applicanis for
employment of available training programs and enfrance require-
ments for each.

d. The contractor will periodically review the training and
promotion potentinl of minority group and women cmployees and
will encourage eligible employees to apply for such training and
promotion.

7. Uniens: If the contractor relies in whele or in part upon
unions as a source of employees, the contracfor will use his/her best
efforts to obtain the cooperation of such unions to increase
opporiunities for minority groups and women within the unions, and
ta effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting s agent will include the procedures set forth

below:

a. The contractor will use best efforis to develop, in
cooperation with the uniong, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.



b. The contractor will use best efforts to incorporate an
EEQ cluuse into each union agreement fo the end that such union
will be contractually bound to refer applicants without regard to their
ruce, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policias of the labor union except that to the extent
such information is within the exclusive possession of the labar
union and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the conractor
with 1 reasonable flow of minority and women referrals within the
time limit set forth in the collective bargaining agreement, the
confractor will, through independent recruitment efforts, fill the
employient vacancies without repard to race, color, religion, sex,
national origin, age or disability; making full efforts to obtain
qualified and/or qualifisble minority group persons and women,
(The DOL has held that it shall be no excuse that the union with
which the contractor has a collective bargaining ngreement providing
for exclusive referral failed to refer minority employees.) in the
event the union referral practice prevenis the contructor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
itnmediately notify the SHA.

8. Sclection of Subcontractors, Precurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of rmee, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, inchiding
procurement of materials und leases of equipment,

#. The contractor shall notify all potential subcontractors
and suppliers of his/her EEQ obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters inte pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and fernale representation umong their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personngl.

¢. The contactor will use his best efforls to ensure
subeontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document complisnce with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract werk and shall be
availuble at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

{1} The number of minority and non-minoerity group
members and women employed in each work classification on the
project;

. (2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and wornen;
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(3) The progress and efforts being made in locating,
hiring, training, qualifying, and wupgrading minority and female
employees; und

(4) The progress and efforts being made in securing the
se.rvices of DBE subconfractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA
ench July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. If
on-the-job training is being required by specinl provision, the
contragtor will be required to collect and report training data.

NONSEGREGATED FACILITIES
(Applicabie to all Federal-uid construction contracts and to ull
related subcontracts of $10,000 or more.)

IIL.

4. By submission of this bid, the execution of this contract
or subcontract, or the comsummation of this materinl supply
agrecment or purchase order, as appropriate, the bidder, Federal-nid
construction contractor, subcentractor, material supplier, or vendor,
45 appropriute, certifies that the firm does not maintain or provide for
its employees any sepregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
serviees at any location, under its control, where segregated facilities
are maintained. The firm ngrees that o breach of this certification is
a violation of the EEO provisions of this contract. The finm further
certifies that no employee will be denied aceess to ndequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segrepated
facilities” means uny wailing rooms, work aress, restrooms and
washrooms, restaurants and other eating oreas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment arens, transportation, and
housing fucilities provided for employees which are segregated by
explicit directive, or are, in fact, segrepated on the basis of race,
color, religion, natioml origin, age or disability, because of habit,
lacal custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.p. disabled
parking),

c. The contractor agrees that it hus oblained or will obtain
identical certification from proposed subcontractors or materinl
suppliers prior to award of subcentracts or consummuation of material
supply agreements af $10,000 or more and that it will retain such
certifications in its files,

V. PAYMENT OF PREDETERMINED MINIMUM
WAGE

(Applicable fo all Federal-aid construction contracts exceeding
$2,000 nnd to ull related subcontracts, except for prajects located on
rondways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

2. All mechanics and laborers employed or working upon
the site of the work will be paid unconditionally and nat less ofien
than once a week and without subsequent deduction or rebate on any



account [except such payroll deductions ns are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.5.C. 276¢)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less than
those contuined in the wage determination of the Secretary of Lahor
{hercinafier "the wape determination") which is attached hereto and
made a part hereof, regardless of any contractual relationship which
may be alleged to exist between the contractor or its subcontractors
and such luborers and mechanics.  The wage determination
{including any additional classifications and wage rates conformed
under paragraph 2 of this Scetion 1V and the DOL poster (WH-1321)
or Form FHWA-1495) shull be posted at all times by the contractor
and its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the warkers. For the
purpose of this Section, contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section 1{b)(2) of the
Davis-Bacon Act (40 U.S.C. 276a) on behalf of lnborers or
mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of Section IV, paragraph 3b, hereof. Also,
for the purpose of this Section, regular contributions made or costs
incurred for more than a weekly period {but not less afien than
quarterly) under plans, funds, or programs, which cover the
particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such Izborers and mechanics
shull be paid the apprapriate wage mte and fringe benefits on the
wage deferminotion for the classifieation of work actually
performed, without regard fo skill, except us provided in paragraphs
4 and 5 of this Section IV.

b. Luborers or mechanics performing wark in more than
one classification may be compensated at the rate specified for each
clussification for the time actually worked therein, provided, that the
employer's payrall records accurately set forth the time spent in ench
classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act
and related acfs contained in 29 CFR 1, 3, and 5 are herein incarpo-
rated by reference in this contract,

2. Classifiestion:

a. The SHA contracting officer shall require that any class
of laborers ar mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination,

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1) the work to be performed by the additional classifi-
catien requested is not performed by o classification in the wage
determination;

{2} the additional clussification is wtilized in the area by
the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears n reasonable relationship to the wage rates
contained in the wage determination.

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
tubarers and mechanics (if known) te be employed in the additional
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classification or their representatives, and the contructing officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), n report of the
action taken shall be sent by the centracting officer to the DOL,
Adminisirator of the Wage and Hour Division, Employment
Standards Administration, Washington, .C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will natify
the contracting officer within the 30-day period that additional time
15 [ECessary.

d. In the event the contracter ar subcontructors, as appro-
priate, the laborers or mechanics to be employed in the additional
classification or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the
contrueting officer shall refer the questions, including the views of
all interested parties and the recommendation of the contracting
officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue o
determination within 30 days of receipt and so advise the contracting
officer or will natify the contracting officer within the 30-day period
that additionnl time is necessary

e, The wage rate (including fringe benefits where
approprinte} determined pursuant to paragraph 2c or 2d of this
Section IV sholl be paid to all workers performing worle in the
gdditional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of luborers or mechanics ineludes a fiinge benefit
which is not expressed as an hourly rate, the contractor or
subcantractors, as appropriate, shall either pay the benefit as stated in
the wage determination or shall pay another bona fide fringe benefit
or an hourly case eguivalent thereof,

b. If the contractor or subcontractor, as uppropriate, does
not make paymenls to n trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amott of any costs reasonably anticipated in providing bons fide
fringe benefits under & plan or program, provided, that the Sccretary
of Labor has found, upon the written request of the contractor, that
the applicable standurds of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set pside in &
separate account assets for the meeting of obligations under the plan
of prograr.

4. Apprentices and Trainees (Progroms of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1) Apprentices will be permitted to work at less than
the predetermined rate for the work they performed when they are
employed pursuant fo and individually registered in a bona fide
apprenticeship program registesed with the DOL, Employment and
Traintng Administration, Burcau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Burcau, ar if a
person is employed in histher first 90 days of probationary
employment as an apprentice in such un apprenticeship program,
wha is not individually registered in the program, but who has been
certified by the Bureaw of Apprenticeship and Training or a State



apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

{2) The nllowable ratio of apprentices to journeyman-
level emplayees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any employee listed on a
payroll at an apprentice wage rate, wha is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actuafly performed. In addition, any apprentice performing
work on the job site in excess of the ratie permitted under the
registered program shall be paid not fess than the applicable wage
rate on the wage determination for the work actually performed.
Where a contractor or subcontractor is performing construction on &
project in a locality other than that in which its program is registered,
the ratios and wage rates (expressed in percentages of the
journeyman-level hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

{3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-fevel hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full smount of
fringe benefits listed on the wage determination for the applicable
classification, [f the Administrator for the Wage and Hour Division
determines that a different proctice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with
that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a $tate apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no Jonger be permitted to utilize apprentices at
less than the applicable predetermined rate for the comparable work
performed by repular employees watil an acceptable program is
approved, :

b. Trainees:

{1} Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at Jess than the predetermined rate for the work
performed unless they arc employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formul certificetion by the DOL, Employment and Training
Administration.

(2} The ratio of trinces 1o journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at a frainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid rot less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the
Jjob site in excess of the ratio permitted under the registercd program
shall be paid not less than the opplicable wage rate on the wage
determination for the work actually performed.

(3) Every trainec must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percemtage of the journeyman-level hourly rate
specified in the npplicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
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program. If the trainee progrum does not mention fringe benefits,
trainees shall be paid the full amount of frinpe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits
for apprentices, in which case such trainees shall receive the snme
fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed uniil an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project it the
helper classification is specified and defined on the applicable wage
determination or is approved pursuant to the confermance procedure
set forth in Section IV.2, Any worker listed on o payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
peid not less than the applicable wape rate on the wage
determination for the classification of work actually performed,

5. Apprenatices and Trainees (Programs of the U.S. DOT):

Apprentices and trninees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEQ in connection with Federal-nid
highway construction programis are not subject to the requirements
of paragraph 4 of this Section 1V. The straight time hourly wage
mfes for apprentices and trainees under such programs will be
established by the particular programs, The ratio of apprentices and
trainees o journeymen shall not be preater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon writien request of an
authorized representative of the DOL withheld, or canse to be
withheld, from the contractor or subcontractor under this contract or
any other Federul contract with the same prime contractor, or any
other Federally-assisted contract subject o Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the acerued payments or advances as may be considered
necessary to poy laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full smount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or gnarantee of funds until such vialations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such worlcweek unless such laborer, mechanic,
watchman, or guard rcceives compensation at a ratc not less than



one-and-ore-half times his/her basic rate of pay for all hours warked
in excess of 40 hours in such workweek.

8. Violation:

Linbility for Unpaid Wages; Liquidated Damages: In the event
of any violation of the clause sct forth in paragraph 7 above, the
contractor and any subcentractor responsible thereof shall be Hable
to the affected employes for his/her unpuid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
fo ench individual laborer, mechanic, watchman, or guard emplayed
in violation of the clause set forth in paragraph 7, in the sum of 510
for each calendar dny on which such employee was required or
permilted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for and Liguidated
Damages;

Unpaid Wages

The SHA shall upon its own action or upon written request of
any puthorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted eantract subject to the Contract Worle Hours and
Safety Standurds Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
linbilities of such contractor or subcontractor for unpaid wages and
lilgluidated damages as provided in the clause set forth in paragraph 8
above,

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
£2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Coempliance with Copeland Regulations {29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporased by reference,

2. Payrolls and Payroll Records:

a, Payrolls and bosic records relating therefo shall be
maintained by the contractor and each subcontractor during the
course af the work and preserved for a period of 3 years from the
date of completion of the contract for all [aborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at the
site of the work.

b. The payroll records shall contain the name, social
security number, and address of cach such employee; his or her
correct classification; hourly rates of wages paid {including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2}(B) of
the Davis Bacon Act); daily and weekly numher of hours worked;
deductions made; and actual wages paid, In oddition, for
Appalachian contracts, the payrell records shall contain a notation
indicating whether the employee does, or does not, normally reside
in the Iabor area as defined in Attachment A, paragraph 1.
Whenever the Secretary of Labor, pursuant to Section [V, paragraph
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b, has found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1(b){2}(B) of the Davis
Bacon Act, the contractor and cuch subcontractor shall maintuin
recards which show that the commitment to provide such benefits is
enforceable, that the plan or program is financinlly responsible, that
the plan or program has been communicated in writing to the
laborers or mechanics affected, and show the cost anticipated or the
actual cost incurred in providing benefits.  Contractors or
subcentractors employing apprentices or trainees under approved
programs shall maintain written cvidence of the registration of
apprentices and trainees, and ratios and wage rates prescribed in the
applicable programs,

c. Each contractor and subcontractor shall fumish, each
week in which sny contract work is performed, to the SHA resident
eagineer a payroll of wages paid each of its employees {including
apprentices, trainces, and helpers described in  Section [V,
paragraphs 4 and 3, and watchmen and guards enpaged on wark
during the preceding weekly payroll period). The payroll submitted
shall set out nccurately ond completely all of the information
required to be maintained under paragraph 2h of this Section V.
This information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose and may be purchased
from the Superintendent of Documents (Federal stock number 029-
(05-0014-1), U.5. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for the submission of
copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompenied by a
“Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall centify the following:

(1) that the payroll for the payroll period contains the
information required fo be maintained under paragraph 2b of this
Section V und that such information is correct and complete;

(2) that such laborer or mechanic (including each
apprentice, frinee, and helper) employed on the contract during the
payroll period hns been paid the full weekly wages earned, without
rebate, cither directly or indirectly, and that no deductions have been
made either directly or indirectly from the full wages eamed, other
than permissible deductions as set forth in the Regulations, 29 CFR
EH

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

€. The weekly submission of a properly executed certifica-
tion set forth on the reverse side of Optional Form WH-347 shall
satisty the requirement for submission of the "Statement of
Compliance" required by paragraph 2d of this Section V.

f.  The Falsification of any of the above cestifications may
subject the contracter to civil or criminal prosecution under 18
U.5.C. 1001 and 31 U.5.C. 231,

¢. The contractor or subcontractor shall make the records
required under paragraph 3b of this Section V available for
inspection, copying, or transcription by nuthorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required records
or to make them available, the SHA, the FHWA, the DOL, or all



sy, afier written notice to the contractor, spousor, applicant, or
owner, take such actions ns may be necessary lo cause the
suspension of any further payment, advance, or guaraniee of funds.
Furthermore, failure to submit the required records upon request or
ta make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

RECORD OF MATERIALS, SUPPLIES, AND
LABOR

VI.

l. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railrosd prade erossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than $1,000,000 (23
CFR 635) the contractor shall:

4. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Invalving
Federal Funds," prior to the commencement of work under this
contract.

b. Maintain a record of the total cost of all materjals and
supplies purchased for and incorporated in the work, and also of the
quantities of those speeific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47,

. Fumish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA—47 topether with the duta required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report
covering afl contract wark or separate reports for the contractor and
for each subcantract shall be subtnitied,

SUBLETTING OR  ASSIGNING
CONTRACT

VIL THE

l. The contractor shall perform with its own organization
contract worle amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total original
contruct price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of worl
required to be performed by the contractor's own organization (23
CFR 633).

a. "Ms own orgunization” shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owrned or rented by the prime contractor, with or without
operators. Such term does not include employees or cquipment of a
subconiractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be lmited to
work that requires highly specialized knowledge, uhilities, or
cquipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to miner components of the
overall contract.

F-7

04/93 (Rev. 05/94)
Required Contract Provisions
Page 7 of 10

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VII is computed includes the cost of
material and manufuctured products which are to be purchased or
produced by the contructor under the contract provisions.

3. The contractor shall furnish (1) a competent superintendent
or supervisor who is employed by the firm, hos fulf authority to
direct performance of the work in accordance with the contract
requircments, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizationul resources (supcrvision, manugement, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
atherwise disposed of except with the written cansent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
respansibility for the fulfillment of the contract. Writien consent
will be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains ull pertinent provisions and
requirements of the prime contract,

VIII, SAFETY: ACCIDENT PREVENTION

. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
sufety, health, and sanitation (23 CFR 635). The contractor shall
provide ull safeguards, safety devices and protective equipment and
take any other nceded actions as it determines, or as the SHA
contracting officer may determine, to be rensonably necessary to
protect the life and health of employees an the job and the safefy of
the public and to protect property in conmection with the
performance of the work covered by the contruct.

2, Tt is n condition of this contract, and shall be made a
condition of each subcontract, which the controctor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contrict, to
work in surroundings or under conditions which are unsasmitary,
hazardaus ar dangerous to his/her health or safety, as detenmined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secrctary of Labor, in nccordance with Section
107 of the Contrsct Work Hours and Safety Standards Act (40
U.8.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health staadards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
{40 U.8.C. 333).

FALSE STATEMENTS
HIGHWAY PROJECTS

IX. CONCERNING

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform
their functions as carcfully, thoroughly, and honestly as possible.
Willful falsification, distortion, or misrepresentation with respect to
any facts related to the project is a violation of Federal law, To
prevent any misunderstanding regarding the seriousness of these and



similar acts, the following notice shall be posted on cach Federal-aid
highway project (23 CFR 635} in one or more places where it is
readily available to all persons concerned with the project;

Notice to all Persennel engaged on Federal-Aid
Highway Projects

18 U.8.C. 1020 reads as follows:

“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly wmakes any false
statement, false representation, or false report as to the character,
quality, guantity, or cost of the marerial nsed or to be used, or the
quantity or quality of the work performed or tv be performed, or the
cost thereof in connection with the submission af plans, naps,
specifications, contracis, or costs of construction on any highway or

related  profect swbmitted for approval to the Secretary of

Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, folse report or false claim with respect 1o the character,
gueldity, quantity, or cost of any work performed or to be performed,
or materials firnished or 1o be firnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly moakes any false statement or false repre-
sentation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads dct
appraved July 1, 1916, (39 Stat. 353), as amended and supple-
mented;

Shall be fined not more that 310,000 or imprisoned not more
than ¥ years or botin"

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL

ACT

{Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or mare.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-nid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean Air
Act, as amended (42 U.S.C. 1837 et seq., ns amended by Pub.L. 92-
604), and under the Federal Water Poliution Control Act, s
amended (33 U.S.C. 1251 et seq., as amended by Pub.L, 92-500),
Executive Order 11738, and repulations in implementation thereof
{40 CFR 15) is not listed, on the date of contract award, on the [J.5.
Environmental Protection Agency (EPA) List of Vinlating Facilities
pursuant to 44 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thercunder,

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.
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4, That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in cvery
nonexempt subcontract, and further agrees to talee such action as the
government may direct as a mesns of enforcing such requirements.

XL, CERTIFICATION REGARDING
DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered

Transactions: (Applicable to all Federal-aid contracts - 49 CFR 29}

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inubility of a person to provide the certification set
out below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the centification set out below,
The certification or explanation will be considered in conncction
with the department or agency's determination whether to enter into
this transaction. Mowever, [ailure of the prospective primary
participant to furnish a certification or an explanation shalf disqualify
such a person from participation in this trunsaction.

c. The certification in this clavse is a material
representation of fact upen which reliance was placed when the
depariment or agency determined to enter into this transaction. it
is later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to other
remedics available to the Federal Government, the department or
agency may terminate this iransaction for cause of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whon this
propesal is submitted if uny time the prospective primary participant
learns that its certification was erroncous when submitted or has
become etroneous by reason of changed circumstances.

e, The terms "covered iransaction,” "debarred," “suspend-
ed," "incligible," "lower tier covered transaction,” “participant,”
"person," "primary covered transaction," "principal,” "proposal,” and
"voluntarily excluded," s used in this clause, have the meanings set
out in the Definitions and Coverage sections of miles implementing
Executive Order 12549, You may contact the department or agency
to which this proposal is submitted for assistance in obiaining a copy
of those regulations,

f. The prospective primary participant  agrees by
submiiting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter inte any
lower tier covered transaction with o person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency entering into this transaction,

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clouse titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency ecntering into this covered transaction,
without madification, in all lower tier covered transactions and in all
solicitotions for lower tier covered transactions.

. A pasticipant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covercd



transaction that is not debarred, suspended, ineligible, or veluntarily
excluded from the covered transaction, unless it knows that the
cedtification s erroneous, A participant may decide the method and
frequency by which it determines the eligibility of its principals.
Each participant may, but is not required o, check the
nonprocurement portien of the "Lists of Parties Excluded From
Federul Procurement or Nonprocurement Programs” (Nonprocure-
ment List) which is compiled by the General Services Administra-
tron,

i.  Nothing contained in the foregoing shall be constreed to
tequire establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
und information of participant is not required to exceed that which is
normally possessed by o prudent person in the ordinary course of
business dealings.

J- Except for transactions authorized under paragraph { of
ihese instructions, if a participant in a covered transaction knowingly
enters into 4 lower tier covered transaction with o person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this tronsaction, in addition to other remedies
available to the Federal Government, the depariment or agency may
terminate this transaction for cause or default.

* %k kK

Certification Regarding Debarment, Suspension,
Incligibility and Voluntary Exclusion—Primary
Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

8. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of frand or 4 criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Fedesal,
State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of
cmbezzlement, thefl, forgery, bribery, falsification or destruction of
recards, malking false statements, or receiving stolen property;

€. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph 1b
of this certification; and

d. Have not within a4 3-year period preceding this applica-
tion/proposal had one or mare public transactions (Federal, State or
local) terminated for cause or default.

1. Where the prospective primary purticipant is unable to
certify to any of the statements in this certification, sucl prospective
participant shall astach an explanation to this proposal.

#HEH A

2. Instruetions for Certificntion - Lower Tier Covered
Transactions: (Applicable to all subcontracts, purchase orders and
other lower tier transactions of $25,000 or more - 49 CFR 29)
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0. By signing and submitting this propesal, the prospective
lower tier is providing the certification set out befow.

b. The cedification in this clwse is a material
representation of fact upon which reliance was placed when this
transaction was entered into. I it is later determined that the
prospective lower tier participant lmowingly rendered an erroneous
certification, jn addition to other remedies available 1o the Federal
Government, the department, or ugency with which this transaction
originated may pursue available remcdics, including suspension
and/cr debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroncous by remson of changed
circumstarices,

d. 'The terms “covered transaction," "debarred,” "suspend-
ed," “ineligible," "primary covered transaction, "participant,”
"person,” “principal,” “proposal,” and "voluntarily cxcluded," ns
used in this clause, have the mennings set out in the Definitions and
Covernge sections of rules implementing Executive Order 12349,
You may contact the person fo which this proposal is submitted for
assistance in obtaining a capy of those regulations.

e. The prospective lower tier participant agrees by submit-
ting this proposai that, should the proposed covered transaction be
entered info, it shall not knowingly enter into any lower tier covered
transaction with u person who is debarred, suspended, declared
ineligible, or volunturily excluded from participation in this covered
transaction, unless authorized by the department or apency with
which this transaction originated,

f.  The prospective lower tier participant further apgrees by
submitting this proposal that it will include this clouse titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transnction," without
modification, in all Jower tier covered transactions aad in all
solicitations for lower tier covered transactions.

£. A participant in a covered transaction may rely upon a
certification of a prospective porticipant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered trunsaction, unless it lnows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals.
Each participant may, but is not required to, check the
Nonprocurement List,

h. Nothing contained in the foregoing shatl be construed to
require estublishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person wha is
suspended, debarred, ineligible, or volunfarily excluded from
participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies,
including suspension and/or debarment.

FhE AL



Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Covered Transactions:

. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

L R

CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

XIIL.

(Applicable to all Federal-aid construction contracts und fo all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participani certifies, by signing and submit-
ting this bid or proposal, o the best of his or her knowledge and
belicf, that:

4. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or nttempting te influence an officer or employee of any
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Federal agency, a Member of Congress, an officer or employee of
Cangress, or on employee of a Member of Conpress in connection
with the awarding of any Federn] contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal,
nmendment, or modification of oy Federal contract, grans, loan, or
cooperative agreement,

b. Ifany funds other than Federl appropriated funds have
been paid ar will be paid fo any person for influencing or attempting
to influence an officer or employce of any Federal agency, a Meimber
of Congress, an officer or emplayee of Congress, or an employee of
a Member of Congress in comnection with this Federal coniract,
grant, losn, or cooperative apreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form to
Report Lobbying,” in accordance with its instructions.

2, 'This certification is & material representation of fact upon
which reliance was placed when this transaction wus made or entered
into. Submission of this eertification is a prerequisite for making or
entering into this transection imposed by 31 U.S.C. 1352, Any
persan who fails to file the required certification shall be subject to a
civil penalty of not less than $10,0600 and not more than $100,000 for
each such fatlure.

3. The prospective participant alsa ngrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certificution be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify aad
disclose accordingly.
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

REQUIRED CONTRACT PROVISIONS
AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009
(ARRA) CONSTRUCTION CONTRACTS

As required by Section 902 of the AMERICAN
RECOVERY AND REINVESTMENT ACT OF 2009, the
following contract provisions shall apply to all ARRA
funded contracts. All prime contracts, subcontracts, and
other contracts for services for an ARRA funded project
must comply with the following:
Required Contract Provision to _[mplement ARRA
Section 902:

Section 902 of the American Recovery and
Reinvestment Act (ARRA} of 2009 requires that each
contract amwarded using ARRA funds must include a
provision that provides the U.S. Comptroller General
and lis representatives with the authority 1o:

(1) to examine any records of the contractor or any of

ire subeontracrars, or any Stafe or local agency
administering such contract, that directly pertain to,
and involve transactions relating to, the contract or
sutbcontract, cnd

(2) to imterview any officer or employee of the
contractor or any df its subcontractors, or of any State
or local government agency administering the contract,
regarding such fransactions.”

Accordingly, the Comptroller General and his
representatives shall have the authority and rights as
provided under Section 902 of the ARRA with respect to
this contract, which s funded with finds made
available under the ARRA. Section 902 further states
that nothing in this section shall be interpreted to limit
or restrict in any way any existing amthority of the
Compiroller General.

Additionally, please be advisad that Section 1515(a)
of the ARRA provides as follows:

'(a) ACCESS. —With respect to each contract or grant
awarded using covered funds, any representative of
an appropriate inspector general appointed under
section 3 or 8G of the Inspector General Act of 1978
(5 U.S.C. App.), is authorized —

(1) to examine any records of the contractor or
grantee, any of its subcontractors or subgrantees, or
aty State or local agency administering such
contract, that pertain to, and invelve transactions
relating to, the contract, subcontract, grant, or
subgrant; and

(2) to interview any officer or employee of the
contactor, grantee, subgrantee, or agency regarding
such transactions,"

Sugeested Notification _of _the Anthority of the

Inspector General

Section 1515(a) of the ARRA provides authority for
any representatives of the Inspector General 1o
examine any records or imterview any employee or
officers working on this contract. The contractor is
advised that represeniatives of the inspector general
have the authority to examine any record and
interview any employee or officer of the contractor,
its subcontraciors or other firms working on this
contract. Section 1515(b) finther provides that
nothing in this section shall be interpreted to limit or
restrict in any way any existing authority of an
inspector general,



THE AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009
REPORTING REQUIREMENTS

Federal Highway Administration
U.S. Department of Transportation
March 23, 2009

Monthly Employment Report (Form: FHWA — 1589)

This form is a guide for the States in providing employment information on each ARRA project.
Manthly employment information on each ARRA project is used by States for meeting the
reporting requirements of Sections 1201 and 1512. In order for States to fulfill their reporting
obligations, the States must collect and analyze certain employment data for each ARRA funded
contract. The data requirement in ARRA extends beyond the number of workers at the work site
and, therefore, FHWA has produced a form for guidance to the States, This data to be reported is
identified below and will be used by the States in developing Form 1587, which is to be
submitted to FHWA. Since States may not currently collect this data, the States should develop
a new specification for each ARRA-funded contract in order to obtain this information from
contractors and consultants. In doing so, the States should use the provided model form and
require the reporting of this data from the prime contractor or consultant. The prime contractor or
consultant shall complete a report for each month from the date of the Notice to Proceed until
completion of the contract or September, 2012 whichever occurs sooner. This report is only
required for contracts that use ARRA funds. States should require contractors and consultants to
provide the required information for their own workforce as well as the workforce of all
subcontractors that were active on their ARRA funded project(s) for the reporting month. It will
be up to each State to determine when they obtain the necessary data from their contractors or
consultants, keeping in mind that the summary form is due from the State to the FHWA Division
no later than the 20th day of each month for the preceding month’s data.

It is the State DOT’s responsibility to report the number of jobs on projects managed by funding
recipients, such as other state agencies or local governments. The State DOT must make
arrangements with each ARRA funding recipient to assure each recipient reports the required

data in a timely manner.

The States shall require the following data be provided by each contractor, consultant and
funding recipient working on an ARRA project. The primary contractor or consultant for each
project shall be responsible for reporting their firm as well as all sub-contractors data.

Format: The State, contractors, or consultant may use the FHWA provided model form,
but the use of the model form is optional and at the discretion of the State.

Due date: As determined by the State, until September 2012.

Due to: To be sent by each ARRA funded project prime contractor or consultant to the
designated office in each State DOT or Federal Lands Division Office.

Coding Instructions
BOX 1. Report Month: The month and year covered by the report, as mm/yyyy (e.g.
“May 2009” would be coded as “05/2009").
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BOX 2.

BOX 3.

BOX 4.

BOX 5.

BOX 6.

BOX 7.

BOX 8.

Contracting agency: The name of the contracting agency. Enter “State” for
State DOT projects. For non-State projects, enter the name of the contracting
agency (other State agency, Federal agency, tribe, MPO, city, county, or other
funding recipient).

Federal-aid project number: The State assigned federal-aid project number,
consistent with the format reported in FMIS.

State project number or identification number: The project number or ID, as
assigned by the State of its funding recipient, consistent with the format reported
in FMIS.

Project location: State where project occurs. If the project performed for Federal
Lands, provide the FLH Division or Federal Land Managing Agency (FLMA)
region,

Contractor name and address: The name and address of the contracting or
consulting firm shall include the name, street address, city, state, and zip code.
Contractor DUNS number: The unique nine-digit number issued by Dun &
Bradsireet. Followed by the optional 4 digit DUNS Plus number. Reported as
“999999999.9999”.

Employment data: The prime contractor or consultant will report the direct, on-
the-project jobs for their workforce and the workforce of their sub-contractors
active during the reporting month. These jobs data include employees actively
engaged in projects who work on the jobsite, in the project office, in the home
office or telework from a home or other alternative office location. This also
includes any engineering personnel, inspectors, sampling and testing technicians,
and lab technicians performing work directly in support of the ARRA funded
project. This does not include material suppliers such as steel, culverts, guardrail,
and tool suppliers. States should include in their reports all direct labor associated
with the ARRA project such as design, construction, and inspection. The States
reports should include their own project labor, including permanent, temporary,
and contract project staff. States are asked not to include estimated indirect labor,
such as material testing, material production or estimated macro-economic
impacts. FHWA will be estimating all indirect labor based on the information
provided in this form along with other FHWA data. The form requests
specifically:

a.  Subcontractor name: The name of each subcontractor or sub-consultant
that was active on the project for the reporting month,

b.  Employees: The number of project employees on the contractor’s or
consultant’s workforce that month, and the number of project employees
for each of the active subcontractors for the reporting month. Do not
include material suppliers. Total field at bottom will be automatically
calculated and reported as a whole number.

c.  Hours: The total hours on the specified project for all employees reported
on the contractor’s or consultant’s project workforce that month, and the
total hours for all project employees reported for each of the active
subcontractors that month. Total field at bottom will be automatically
calculated and reported as a whole number.
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d. Payroll: The total doilar amount of wages paid by the contractor or
consultant that month for employees on the specified project, and the total
dollar amount of wages paid by each of the active subcontractors that
month. Payroll only includes wages and does not included overhead or
indirect costs. Total field at bottom will be automatically calculated and
will be rounded to the nearest whole dollar and reported as a whole
number.

BOX 9. Prepared by:

a. Name: Indicate the person responsible for preparation of the form. By
completing the form the person certifies that they are knowledgeable of
the hours worked and employment status for all the employees.
Contractors, consultants, and their subs are responsible to maintain data to
support the employment form and make it available to the State should
they request supporting materials.

b. Date: The date that the contractor completed the employment form.
Reported as “mm/dd/yyyy.” (e.g. “May 1, 2009” would be coded as
“05/01/2009™).
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Monthly Employment Report (Form: FHWA-1589)

MONTHLY EMPLOYMENT REPORT
AMERICAN RECOVERY AND REINVESTMENT AC1

1. Report Month: (mmivyw) 2. Ceniracting Agency

3. Federal-Aid Project Number 4, State Project Number or |D Number 5. Project Location: State, County ar Federal
Region

B. CONTRACTOR NAME AND ADDRESS
Name; : o
Address:

City. ' State;
Zip:
7. Contractor/Subcontractor DUNS Number: |

8. Employment Data
EMPLOYEES HOURS N PAYROLL

Prime Contractor Direct, On-Project Jobs {see guidance for definitions)
Subconfractor Direct, On-Project Jobs
Subcontractor Name

Prime and Subcontractor Totals 0 0 0.00

9. PREPARED BY CEO or Payralt Official: DATE:
Name: ' ' ' ' ﬁ '
Title:
Form FHWA-1589
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06/08
FHWA Goal Project
49 CFR Part 26

LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

REQUIRED CONTRACT PROVISIONS FOR
DBE PARTICIPATION IN FEDERAL AID CONSTRUCTION CONTRACTS
(DBE GOAL PROJECT)

A. AUTHORITY AND DIRECTIVE: The Code of Federal Regulations, Title 49, Part 26 (49 CFR Part 26) as
amended and the Louisiana Department of Transportation and Development's (DOTD) Disadvantaged Business
Enterprise (DBE) Program are hereby made a part of and incorporated by this reference into this contract. Copies of
these documents are available, upon request, from DOTD Compliance Programs Office, P, O. Box 94245, Baton
Rouge, LA 70804-92435,

B. POLICY: It is the policy of the DOTD that it shall not discriminate on the basis of race, color, national origin,
or sex in the award of any United States Department of Transportation (US DOT) financially assisted contracts or in
the administration of its DBE program or the requirements of 49 CFR Part 26. The DOTD shall take all necessary
and reasonable steps under 49 CFR Part 26 to ensure nondiscrimination in the award and administration of US DOT
assisted contracts. The DBE program, as required by 49 CFR Part 26 and as approved by US DOT, is incorporated
by reference in this agreement. Implementation of this program is a legal obligation and failure to carTy out its terms
shall be treated as a violation of this agreement. Upon notification of failure to carry out the approved DBE
program, the US DOT may impose sanctions as provided for under 49 CFR Part 26 and may in appropriate cases,
refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 {31
U.5.C.3801 et seq.).

C. DBE OBLIGATION: The contractor, subrecipient or subcentractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of US DOT assisted contracts. Failure by the
contractor te carry out these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the DOTD deems appropriate.

The preceding policy and DBE obligation shall apply to this contract and shall be included in the requirements of
any subcontract. Failure to carry out the requirements set forth therein shall constitute a breach of contract and, after
notification by DOTD, may result in termination of the contract, a deduction from the contract funds due or to
become due the contractor or other such remedy as DOTD deems appropriate. The contractor is encouraged to use
the services offered by banks in the community which are owned and centrolled by minorities or women when
feasible and beneficial. The term DBE is inclusive of women business enterprises (WBE) and all obligations
applicable to DBE shall apply to firms certified and listed as WBE.

D. FAILURE TO COMPLY WITH DBE REQUIREMENTS: All contractors and subcontractors are hereby
advised that failure to carry out the requirements set forth above shall constitute a breach of contract and, after
notification by DOTD may result in rejection of the bid; termination of the contract; a deduction from the contract
funds due or to become due the contractor; or other such remedy as DOTD deems appropriate. Failure to comply
with the DBE requirements shall include but not be limited to failure to meet the established goal and/or failure to
submit documentation of good faith efforts; failure to exert a reasonable good faith effort (as determined by DOTD)
to meet established goals; and failure to realize the DBE participation set forth on approved Form CS-6AAA and
attachments.  Failure to submit Form CS-6AAA and attachments and/or reasonable good faith efforts'
documentation within the specified time requirements will result in the Department taking the actions specified in
Heading G(6) below. The utilization of DBE is in addition to all other equal opportunity requirements of the
contract. The contractor shall include the provisions in Sections B, C and D of these provisions in subcontracts so
that such provisions will be binding upon each subcontractor, regular dealer, manufacturer, consultant, or service

agency.

E. ELIGIBILITY OF DBE: The DOTD has included as part of the solicitation of bids a current list containing the
names of firms that have been certified as eligible to participate as DBE on US DOT assisted contracts. This list is
not an endorsement of the quality of performance of the firm but is simply an acknowledgment of the firm's

G-1



06/08
FHWA Goal Project
49 CFR Part 26

eligibility as a DBE. This list indicates the project numbers and letting date for which this list is effective. Only
DBE listed on this list may be utilized to meet the established DBE goal for these projects.

F. COUNTING DBE PARTICIPATION TOWARD DBE GOALS: DBE participation toward attainment of the
goal will be credited on the basis of total subcontract prices agreed to between the contractor and subcontractors for
the contract items or portions of items being sublet as reflected on Form CS-6AAA and attachments, in accordance
with the DOTD DBE Program, and the following eriteria.

(I) Credit will only be given for use of DBE that are certified by the Louisiana Unified Certification
Program. Certification of DBE by other agencies is not recognized.

(2) The total value of subcontracts awarded for construction and services to an eligible DBE is counted
toward the DBE goal provided the DBE performs a commercially useful function. The contractor is
responsible for ensuring that the goal is met using DBE that perform a commercially useful function.

The contractor shall operate in a manner consistent with the puidelines set forth in the DOTD DBE
Program. A commercially useful function is performed when a DBE is responsible for the execution of a
distinct element of work by actually managing, supervising, and performing the work in accordance with
standard industry practices except when such practices are inconsistent with 49 CFR Part 26 as amended,
and the DOTD DBE Program, and when the DBE receives due compensation as agreed upon for the work
performed. To determine whether a DBE is performing a commercially useful function, the DOTD shalt
evaluate the work subcontracted in accordance with the DOTD DBE Program, industry practices and other
relevant factors. When an arrangement between the contractor and the DBE represents standard industry
practice, if such arrangement erodes the ownership, control ar independence of the DBE, or fails to meet
the commercially useful function requirement, the contractor will not receive credit toward the goal.

(3) A DBE prime contractor may count only the contract amount toward DBE participation for work
he/she actually performs and for which he/she is paid. Any subcontract amounts awarded to certified DBE
by a DBE prime will also be credited toward DBE participation provided the DBE subcontractor performs
a comunercially useful function.

(4) A contractor may count toward the DBE goal 100 percent of verified delivery fees paid to a DBE
trucker. The DBE trucker must manage and supervise the trucking operations with its own employees and
use equipment owned by the DBE trucker. No credit will be counted for the purchase or sale of matetial
hauled unless the DBE trucker is also a DOTD certified DBE supplier. No credit will be counted unless the
DBE trucker is an approved subcontractor.

(5) A contractor may count toward the DBE goal that portion of the dollar value with a joint venture equal
to the percentage of the ownership and control of the DBE partner in the joint venture. Such crediting is
subject to a favorable DOTD review of the joint venture agreement to be furnished by the apparent low

bidder before award of the contract. The joint venture agreement shall include a detailed brealkdown of the
following:

a. Contract respansibility of the DBE for specific items of work.

b. Capital participation by the DRE.

c. Specific equipment to be provided to the joint venture by the DBE.

d. Specific responsibilities of the DBE in the control of the joint venture.

e. Specific manpower and skills to be provided to the joint venture by the DBE.

f. Percentage distribution to the DBE of the projected profit or loss incurred by the joint venture,

(6) A contractor may count toward the DBE goal only expenditures for materials and supplies obtained
from DBE suppliers and manufacturers in accordance with the following:
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a. The DBE supplier assumes actual and contractual responsihility for the provision of materials
and supplies.

b, The contractor may count 100 percent of expenditures made to a DBE manufacturer provided
the DBE manufacturer operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the contractor.

c. The contractor may count 60 percent of the expenditures to DBE suppliers who are regular
dealers but not manufacturers, provided the DBE supplier performs a commercially useful
function in the supply process including buying the materials or supplies, maintaining an
inventory, and selling materials reguiarly to the public, Dealers in bulk items such as steel,
cement, aggregates and petroleum praducts are not required to maintain items in stock, but they
must own or operate distribution equipment. The DBE supplier shall be certified as such by

DOTD.

d. A DBE may not assign or lease portions of its supply, manufactured product, or service
agreement without the written approval of the DOTD.

(7} A contractor may count toward the DBE goal reasonable expenditures to DBE firms including fees and
commissions charged for providing a bona fide service; fees charged for hauling materials unless the
delivery service is provided by the manufacturer or regular dealer as defined above; and fees and
commissions for providing any bonds or insurance specifically required for the performance of the contract.

(8) The contractor will not receive credit if the contractor makes direct payment to the material supplier.
However, it may be permissible for a material supplier o invoice the contractor and DBE jointly and be
paid by the contractor making remittance to the DBE firm and material supplier jointly. Prior approval by

DOTD is required.

(9} The contractor will not receive credit toward the DBE goal for any subcontracting arrangement
contrived to artificially inflate the DBE participation,

G. AWARD DOCUMENTATION AND PROCEDURE: This project has specific DBE goal requirements set
forth in the Special Provision for DBE Participation in Federal Aid Construction Contracts. The bidder by signing
this bid certifies that:

(1) The goal for DBE participation prescribed in the special provisions shall be met or exceeded and
arrangements have been made with certified DBE or good faith efforts made to meet the goal will be

demonstrated,

(2) Affirmative actions have been taken to seek out and consider DBE as potential subcontractors. Bidders
shall centact DBE to solicit their interest, capability, and prices in sufficient time to aliow them to respond
effectively, and shall retain, on file, proper documentation to substantiate their good faith efforts.

(3) Form CS-6AAA and "Attachment to Form CS-6AAA" and, if necessary, documentation of good faith
efforts shall be submitted within 10 business days following the opening of bids to the DOTD Compliance
Programs Office. Submittals shall be personally delivered and date and time stamped into the DOTD
Compliance Programs Office by the close of business, 10 business days after opening of bids; or mailed to
the DOTD Compliance Programs Office by certified mail, return receipt requested and post marked by the
10th business day after the opening of bids. A business day is defined as a normal working day of DOTD.

Shouid a bidder protest or appeal any matter regarding the bidding or award of a contract in accordance
with Subsection 102,13 of the 2006 Standard Specifications {Subsection 102.13 of the 2000 Louisiana
Standard Specifications) after the scheduled time of bid opening, the Compliance Programs Section will
immediately suspend the ten day requirement for submission of the CS-6AAA and Attachments until
further notice and will notify all parties involved of the suspension. Once the protest has been resolved the
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Compliance Programs Section will notify the low bidder and issue a date for submission of the CS-6AAA
and Attachments,

All attachments to Form CS-6AAA shall include:
a. The names of DBE subcontractors that will actually participate in meeting the contract goal; and

b. A complete description of the work to be performed by the DBE including the specific items or
portions of items of work, quantities, and unit price(s) of each item; and

c. The total dollar value of each item that can be credited toward the contract goal; and

d. Any assistance to be provided to the DBE; and

e. The original signature of each DBE and the contractor attesting that negotiations are in progress
and that it is the intention of the parties to enter into a subcontract within 60 calendar days from

the time the centract is finalized between the contractor and DOTD.

It shall be the bidder's responsibility to ascertain the certification status of designated DBEs. An extension
of time for submittal of Form CS-6AAA and Attachments will not be granted beyond the stated time.
Questionable technical points will be cleared with the DOTD Compliance Programs Office within the time
period allowed. 1f the documentation required is not provided in the time and manner specified, DOTD
will take the actions specified in Heading (6) below,

{4) If the apparent low bidder is not able to meet the DBE goal, the DBE firms that can meet a portion of
the goal shall be listed on the form CS-6AAA. Form CS-6AAA and attachments shall be completed and
submitted in accordance with Heading (3) above 10 business days after opening of bids, Form CS-6AAA
shall indicate the DBE participation which has been secured along with documentation of good faith
efforts. The apparent low bidder shall document and submit justification stating why the goal could not be
met and demonstrate the good faith efforts as shown in Section J.

The DOTD's evaluation of good faith efforts in the pre-award stage will focus only on efforts made prior to

submittal of the bid. For consideration, good faith efforts shall include the requirements listed in these
provisions as well as other data the contractor feels is relevant.

(5} Form CS-6AAA and attachments, and documentation of good faith efforts, when appropriate, will be
evaluated by DOTD in the selection of the [owest responsible bidder. The information provided shall be
accurate and complete. The apparent low bidder's proposed attainment of the DBE goal and/or
demonstration of good faith efforts will be considered in the award of the contract.

(6) An apparent low bidder's failure, neglect, or refusal to submit Form CS-6AAA and attachments
committing to meet or exceed the DBE goal and/or documentation of good faith efforts, shall constitute just
cause for forfeiture of the proposal guarantee and the DOTD rejecting the bid, pursuing award to the next
lowest bidder, or re-advertising the project. The original apparent low bidder will not be allowed to bid on
the project should readvertisement occur.

The apparent low bidder shall forfeit the proposal guarantee unless the bidder can show that the reason for
not meeting the requirements given in these DBE Provisions was beyond the bidder's control. The DOTD
DBE Oversight Committee will review the bidder's reasons for not meeting these DBE Provisions and will
decide if the reasons are sufficient to allow return of the proposal guarantee.

(7) The bidder has the right to appeal the DOTD's findings and rulings to the DOTD Chief Engineer, The
bidder may present information to clarify the previously submitted documentation, The decision rendered
by the DOTD Chief Engineer will be administratively final. There shall be no appeal to the US DOT, If
the DOTD Chief Engineer does not rule in favor of the original apparent low bidder, the new apparent low
bidder shall submit, in detail, its subsequent proposed DBE participation within 14 calendar days after
notification,
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(8) Agreements between the bidder and the DBE, whereby the DBE agrees not to provide subcontracting
quotations to other bidders, are prohibited.

H. POST AWARD COMPLIANCE

(1) If the contract is awarded on less than full DBE goal participation, such award will not relieve the
contractor of the responsibility to continue exerting good faith efforts. The contractor shall submit
documentation of good faith efforts with requests to sublet prior to approval of subcontracting work being
performed on the project.

(2) The contractor shall establish a pragram which will effectively promote increased participation by DBE
in the performance of contracts and subcontracts, The contractor shall also designate and make known to
the DOTD a liaison officer who will be responsible for the administration of the contractor's DBE program.

(3) The contractor shall enter into subcontracis or written agreements with the DBE identified on Form
CS-6AAA and attachments for the kind and amount of worlk specified. The subcontracting requirements of
the contract will apply. The contractor shall submit copies of subcontracts or agreements with DBE to
DOTD upon request.

(4) The contractor shall keep each DBE informed of the construction progress schedule and allow each
DBE adequate time to schedule work, stockpile materials, and otherwise prepare for the subcontract worlk.

(5) Atany point during the project when it appears that the scheduled amount of DBE participation may
not be achieved, the contractor shall provide evidence demonstrating how the goal will be met.

(6) If the contractor is unable to demonstrate to the DOTD's satisfaction that it failed to achieve the
scheduled DBE participation due to reasons other than guantitative underruns or elimination of items
contracted to DBE and that good faith efforts have been used to obtain the scheduled contract participation,
the DOTD may withhold an amount equal to the difference between the DBE goal and the actual DBE
participation achieved as damages.

(7) When the DOTD has reason to believe the contractor, subcontractor, or DBE may not be operating in
compliance with the terms of these DBE provisions, to include, but not be limited to the encouragement of
fronting, brokering, or not providing a commercially useful function, the DOTD will conduct an
investigation of such activities with the cooperation of the parties involved. If the DOTD finds that any
person or entity is not in compliance, the DOTD will notify such person or entity in writing as to the
specific instances or matters found to be in noncompliance.

At the option of the DOTD, the person or entity may be allowed a specified time to correct the deficiencies
noted and fo achieve compliance. In the event that the person or entity cannot achieve compliance, or fails
or refuses to do so, the DOTD reserves the right to initiate administrative action against ihe contractor
which may inciude but not be limited to terminating the contract; withholding a percentage of the
contractor's next partial payment equal to the shortfall amount until corrective action is taken; or other
action the DOTD deems appropriate. The contractor has the right to appeal the DOTD's finding and rulings
to the DOTD Chief Engineer.

The contractor may present additional information to clarify that previously submitted. Any new
information not included in the original submittal will not be used in the final determination. The decision
rendered by the DOTD Chief Engineer will be administratively final,

(8) To ensure that the obligations under subcontracts awarded to subcontractors are met, the DOTD will
review the contractor's efforts to promptly pay subcontractors for work performed in accordance with the
executed subcontracts. The contractor shall promptly pay subcontractors and suppliers, including DBE,
their respective subcontract amount within 14 calendar days after the contractor receives payment from
DOTD for the items satisfactorily performed by the subcontractors in accordance with Louisiana Revised
Statute 9:2784. The contractor shall provide the DBE with a full accounting to include quantities paid and
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deductions made from the DBE's partial payment at the time the check is delivered. Retainage may not be
held by the contractor. Delay or postponement of payment to the subcontractor may be imposed by the
contractor only when there is evidence that the subcontractor has failed to pay its labor force and suppliers
for materials received and used on the project. Delay or postponement of payment must have written
approval by the Project Engineer. Failure to promptly pay subecontractors or to release subcontractors'
retainage shall constitute a breach of contract and after notification by the DOTD may result in (1) a
deduction from the contract funds due or to become due the contractor, (2) disqualification of a contractor
as non-responsive, or (3) any other such remedy under the contract as DOTD deems appropriate. Al
subcontracting agreements made by the contractor shall include the current payment to subcontractors
provisions as incorporate in the contract. All disputes between contractors and subcontractors relating to
payment of completed work or retainage shall be referred to the DBE Oversight Committee. Members of
the DBE Oversight Committee are: the Deputy Chief Engineer,; the DOTD Compliance Programs Directar;

and a FHWA Division Representative.

(9) The contractor shall meet the requirements of Subsection 108.01 Subletting of Contract, and shall
submit DOTD Forms OMF-1A, Reguest to Sublet and OMF-2A, Subcontractor's EEQ Certification. These
forms shall be approved by DOTD before any subcontract work is performed.

(10) DOTD reserves the right to withhold any partial payment from the contractor when it is determined
that a DBE is not performing 4 commercially nseful function or that achievement of the goal is in jeopardy.
Payment may be withheld in the amount of the DBE goal that is in jeopardy until either the contractor
submits to DOTD a revised plan for achieving the contract poal and the plan is approved, or the DBE goal
amount in question has been met.

(11) The DOTD will monitor the contractor's DBE involvement during the contract, the level of effort by
the contractor in meeting or exceeding the goal requirements in the contract, the contractar's attempts to do
so, and the efforts in soliciting such involvement. If, at the completion of the project, the contractor has
failed to meet the DBE goal and has not demonstrated good faith efforis or obtained a waiver or reduction
of the goal, DOTD will withhold an amount equal to the difference between the DBE goal and the actual
DBE participation achieved as damages.

I. SUBSTITUTIONS OF DBE FIRMS AFTER AWARD
(1) The contractor shall conform to the scheduled amount of DBE participation.

{2} Contract items designated to be performed by the DBE on Form CS-6AAA and attachments shall be
performed by the designated DBE or DOTD approved substitute. Substitutions of named DBE shall be
approved in writing by the DOTD Compliance Programs Section. Substituted DBE shall not commence
work until the contractor is able to demonstrate that the listed DBE is unable to perform because of default,
overextension on other jobs, or other acceptable justification, Tt is not intended that a contractor's ability to
negotiate a more advaniageous contract with another subcontractor be considered a valid basis for change.
Substitution of DBE will be allowed only when the DBE is unable to perform due to default, overextension
on other jobs, or other similar justification. Evidence of good fuith efforts exerted by the contractor shall
be submitted to DOTD for approval. Pay items of work eliminated from the project will not diminish the

contractor's DBE participation.

(3} Under no circumstances will a contractor perform work originally designated to be performed by a
DBE without prior written approval from the DOTD Compliance Programs Section.

{(4) When a listed DBE is unwilling or unable to perform the items of work specified in the Form
CS-6AAA and attachments, the contractor shall immediately notify the DOTD Compliance Programs

Section.
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When a contractor’s request to be relieved of the obligation to use the named DBE results in a DBE Goal
shortfall, the contractor shall immediately take steps to obtain another certified DBE to perform an equal
amount of allowable credit work or make documented good faith efforts to do so. The new DBE's name
and designated work shall be submitted to the DOTD for approval using Form OME- A, Request to Sublet,
prior to proceeding with the work,

If the contractor is unable to replace a defaulting DBE with another DBE for the applicable item, a good
faith effort shall be made to subcontract other items to DBE for the purpose of meeting the goal. The
DOTD Compliance Programs Section will determine if the contractor made an acceptable good faith effort
in awarding work to DBE firms. Any disputes concerning good faith efforts will be referred to the DBE
Oversight Committee. The DOTD Compliance Programs Section may allow a waiver or adjustment of the
goal as may be appropriate, depending on individual project circumstances.

J. GOOD FAITH EFFORTS: Good faith efforts are required by the contractor when the DBE goals established
for a contract are not met, or at anytime during the contract when achievemnent of the DBE goal is in jeopardy. It is
the contractor's responsibility to provide sufficient evidence for DOTD to ascertain the efforts made. The contractor
shall demonstrate good faith efforts to maximize participation by DBE prior to award and during the life of the
contract. Good faith efforts include personal contacts, follow-ups and earnest negotiations with DBE. DOTD will
cansider, at a minimum, the following efforts as relevant, although this listing is not exclusive or exhaustive and
other factors and types of efforts may be relevant:

(1) Efforts made to select portions of the work to be performed by DBE in order to increase the likelihood
of achieving the stated goal. It is the contractor's responsibility to make a sufficient portion of the work
available to subcontractors and suppliers and to select those portions of work or materials consistent with
the availability of DBE subcontractors and suppliers to assure meeting the goal for DBE participation.
Selection of portions of work are required to at least equal the DBE goal in the contract,

(2) Written notification at least 14 calendar days prior to bid epening which solicits a reasonable number
of DBE interested in participation in the coniract as a subcontractor, regular dealer, manufacturer, or
consultant for specific items of work. The contractor shall provide notice to a reasonable number of DBE
that their inferest in the contract is being solicited, with sufficient time to allow the DBE to participate

effectively. The contractor shall seck DBE in the same geographic area from which it generally seeks
subcontractors for a given project, If the contractor cannot meet the goal using DBE from the normal area,

the contractor shall expand its search to a wider geographic area.

(3} Demonstrated efforts made to negotiate in good faith with interested DBE for specific items of work
include;

a. The names, addresses and telephone numbers of DBE contacted. The dates of initial contact
and whether initial solicitations of interest were followed-up personally, by mail, or by phone to
determine the DBE interest.

b. A description of the information provided te DBE regarding the nature of the work, the plans
and specifications and estimated quantities for portions of the work to be performed.

¢. A statement of why additional agreements with DBE were not reached.

d. Documentation of each DBE contacted but rejected and the reasons for rejection. All bids and
quotations received from DBE subcontractors whether verbal or written, and the contractors
efforts to negotiate a reasonable price shall be submitted. Rejecting a DBE's bid because it was
not the lowest quotation received will not be satisfactory reason without an acceptable explanation
of how it was determined to be unreasonable. A statement that the DBE's quotation was more
than the contractor's bid price for an iter or items will not be acceptable.

e. Copies of all bids and quotations received from DBE subcontractors and an explanation of why
they were not used.
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f. Scheduling meetings to discuss proposed work or to walk the job-site with DBE.
g. Informing DBE of any pre-bid conferences scheduled by the DOTD.

h. Assisting DBE in obtaining bonding, insurance, or lines of credit required by the contractor.

i. Evidence of DBE contacted but rejected as unqualified, accompanied by reason for rejection
based on a thorough investigation of the DBEs capabilities.

J- Any additional information not included above which would aid the DOTD in evaluation of the
contractor's good faith efforts.

{4) The following are examples of actions that will not be accepted as justification by the contractor for
failure to meet DBE contract goals:

a. Failure to contract with a DBE solely because the DBE was unable to provide performance
and/or payment bonds.

b. Rejection of a DBE bid or quotation based on price alone.

c. Failure to contract with a DBE because the DBE will not agree to perform items of work at the
unit price bid.

d. Failure to contract with a DBE because the contractor normally would perform all or most of
the work in the contract.

e. Rejection of a DBE as unqualified without sound reasons based on a thorough investigation of
their capabilities.

f. Failure to make more than mail solicitations.

K. RECORD KEEPING REQUIREMENTS: The contractor shall keep such records as are necessary for the
DOTD to determine compliance with the DBE contract obligations. These records shall include the names of
subcontractors, including DBE; copies of subcontracts; the type of work being performed; documentation such as
canceled checks and paid invoices verifying payment for work, services, and procurement; and documentation of
correspondence, verbal contacts, telephone calls, and other efforts to obtain services of DBE. When requested, the
contractor shall submit all subcontracts and other financial transactions executed with DBE in such form, manner
and content as prescribed by DOTD, The DOTD reserves the right to investigate, monitor and/or review actions,
statements, and documents submitied by any contractor, subcontractor, or DBE,

L. REPORTING REQUIREMENTS: The contractor shall submit monthly reports on DBE involvement. At the
conclusion of each estimate period the contractor shall submit the Form CP-1A, CONTRACTORS MONTHLY
DBE PARTICIPATION, to the project engineer to verify actual payments to DBE for the previous month's
reporting period. These reports will be required until all DBE subcontracting activity is complete or the DBE Goal
has been achieved. Reports are required regardless of whether or not DBE activity has occurred in the monthly
reporting period.

Upon completion of all DBE participation, the contractor shall submit the Form CP-2A, DBE FINAL REPORT, to
the DOTD Compliance Programs Section with a copy to the project engineer detailing all DBE subcontract
payments. When the actual amount paid to DBE is less than the award amount, a complete explanation of the
difference is required. If the DBE goal is not met, documentation supporting good faith efforts shall be submitted.
Failure to submit the required reports will result in the withholding of partial payments to the contractor until the
reports are submitted. All payments due subcontractors which affect DBE goal attainment, including retainage,
shall be paid by the contractor before the DOTD releases the payment/performance/retainage bond,
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The DOTD reserves the right to conduct an audit of DBE participation prior to processing the final estimate and at
any time during the work.

M. APPLICABILITY OF PROVISIONS TO DBE BIDDERS: These provisions are applicable to all bidders
including DBE bidders. The DBE bidder is required to perform at least 50 percent of the work of the contract with
its awn work force in accordance with the terms of the contract, normal industry practices, and the DOTD DBE
Program. If the DBE bidder sublets any portion of the contract, the DBE bidder shall comply with provisions
regarding contractor and subcontractor relationships. A DBE prime contractor may count only the contract amount
toward DBE participation for work that he/she actually performs and any amounts awarded to other certified DBE
subcontractors that perform a commercially useful function,



FORM CS-6AAA
BIDDERS ASSURANCE OF DBE PARTICIPATION

S.p.# Contract Amount: $
F.AP.# DBE Gunl Pereentage
Letting Date: DBE Goal Dollar Value: §

By1 its signature affixed hereto, the contractor assures the DOTD that one of the following situations exists (check
anly one hox):

L] 'The project goal will be met or exceeded. L )
O A portion of the [Prnject goal can be met, as indicated below. Good faith effort documentation is

attached. DBE Goal Pariicipation Amount %

The contractor certifies that each firm listed is currently on the DBE list as maintained by DOTD and is certified for the
items of work shown on the attachmeni(s). The contractor having assured that the gonl for DBE participation preseribed
in the special provisions will be met or exceeded, or that the portion of the DBE goal will be met or exceeded, atiests that
negotiations are in progress or complete and that a subeontract(s) will be executed with the firm(s) listed below within 60
calendar days after award of contract.

_ INTENDED
NAME OF DBE FIRM(S) SUBCONTRACT

PRICE!

'Far supplier list only the value of the subconsract that can be credited toward the DBE goal. This amount shall be equal to
the umount shown for the supplier on the Attschment to Form CS-6AAA. Details are listed on the ctipchment(s) to Form

C5-6AAA.

The contractor assessed the capahility and availability of nomed firm{s) nnd sees no impediment to prevent award of
subcontruet(s) as described on the mtachments.

The cantractor shall evaluate the subcontract work or services actually performed by the DBE to ensure that o commercially
useful function is being served in accordance with the Required Contract Provisions for DBE Participation in Federal Aid
Construction Contracts. The contractor understands that no credit toward the DBE goat will be allowed for DBE that do not
perform a commercially usefu] funclion. The contractor has a eurrent copy of the DOTD DBE Program Imptementation Guide
which details the methods of operation that are acceptable on projects containing DBE goals, Copies of this guide may be
obtained by calling the DOTD Compliance Programs Section at (225) 379-1382.

NAME OF CONTRACTOR

AUTHORIZED SIGNATURE

TYPED OR PRINTED NAME

TITLE

CONTRACTOR'S DBE LIAISON OFFICER (typed or printed name)

MIONE NUMBER

DATE TAX ID#

06/08

G-10



ATTACHMENT TO FORM CS-6AAA

Contractor shall submit a separate attachment for each DBE listed on Form CS-6AAA.

Sl | AP
NAME OF DBE
PIIONE # | CONTACT PERSON:

Fully describe the work to be performed (furnish materials and install, labor only, supply only, manufacture,
hauling, etc.), quantity, unit price, and dollar value for each item to be subcontracted to the DBE listed below.

ITEM NO, QUANTITYAUNIT PRICE/DESCRIPTION OF WORK TO BE PERFORMED S VALUE

Describe the types of assistance, if any, the contractor will provide to any DBE on this project.

The contractor and DBE subcontractor attest that a subcontract will be executed for the items of work
listed above. The contractor acknowledges that it will only receive credit toward the DB goal if the
subcontractor performs a commercially useful function. The DBE understands that it is responsible for
performing a commercially useful function.

DBE CONTRACTOR'S SIGNATURE

TYPED OR PRINTED NAME

TITLE
DATE TAX ID#

PRIME CONTRACTOR'S SIGNATURE

TYPED OR PRINTED NAME

TITLE

DATE

06/08
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General Decision Number: LAQ8C014 08/14/2009 1LAl4
Superseded General Decision Number: LA20070040
State: Louisiana

Construction Type: Highway

Counties: Jefferson, Orleans, Plaquemines, 5t Bernard, St
Charles, 5t James, S5t John the Baptist and St Tammany Counties
in Louisiana.

HIGHWARY CONSTRUCTION PROJECTS (Does ncot include building
structures in rest area projects)

Modification Number Publication Date
¢ 02/08/2008
05/09/2008
06/20/20058
07/18/2008
08/05/2008
01/16/2009
02/13/200%9
03/13/2009
08/14/2009

O oy N oM

CARP1098-005 02/01/2006
ST. JAMES PARISH (North of the Mississippi River)
Rates Fringes
CARP1846-002 02/01/2006
JEFFERSON, ORLEANS, PLAQUEMINES, S3T. BERNARD, ST. CHARLES, 5T.

JAMES (South of the Mississippi River), ST. JOHN THE BAPTIST,
AND ST. TAMMANY PARISHES

Rates Fringes
ELEC0130-010 12/01/2008

JEFFERSON, ORLEANS, FPLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JAMES, AND S5T. JOHK THE BAPTIST PARISHES

Rates Fringes

ELECTRICIAN (including
traffic signal wiring and
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ELEC1077-007 03/01/2009

ST. TAMMANY PARISH

Rates Fringes
ELECTRICIAN (including
traffic signal wiring and
installation) .. ..... ... $ 21.50 6.26
* ENGI0406-015 07/01/2009
Rates Fringes
POWER EQUIPMENT OPERATOR
Asphalt/Aggregate Spreader..$ 21.28& £.70
IRONODS5B-004 06/01/2008
Rates Fringes
IRONWORKER, STRUCTURAL........... $ 1%.40 B.82
SULA2004-014 07/30/2004
Rates Fringes
CARPENTER (including
formbuilding/formsetting)........ S 13.42 3.04
Cement Mason/Concrete Finisher...§ 13.24 1.68
IRONWORKER, REINFORCING.......... 5 15.84 3.47
Laborers
Asphalf Raker............... $10.13 0.18
General. . ... 5 9.26 1.14
Guardrail.......oerncervnnnn 5 B.81 1.80
Mason Tender. ... cuevervnnnes 5 B.h1 1.20
Pipelayer......curennneenann $ 9.99 1.20

Striping/Pavement Marker

includes paint striping

and attachment of

reflector buttons........... 5 B8.24 1.20
Traffic Control including

flagger, sign placement,

barricades, and cones....... 5 8.39 1.80

FPainter, Brush, Spray and

Roller. . ... e $ 14.16 2.03
Power Egquipment Operators
Asphalt PFaving Machine...... S 14.38 0.18
Asphalt Screed.............. § 13.76 2.20
Backhoe/BExcavator. .. ... . ... 5 13.93 3.00
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Broom/SWweeper...oov e aeennn.. $ 12.78 2.82

Bulldozer. . ........cuovuuunun. 5 13.58 0.00
L0 o= o S $ 17.20 3.30
Front End Loader............ $ 13.31 0.00
Mechanic.........cvueveenenn. 5 13.53 2.92

Milling/Cold Planing
Machine includes Rotomill

and CMI Cutter.............. $ 15.50 g.o0
Motor Grader/Blade.......... 5 14.42 3.02
Ciler. ...t 5 13.81 2.37
POSt Driver.....voveievnnenn $ 13.73 0.00
Roller..... ... ... 5 13.11 3.30
Trackhoe.,......oo. .. ..... $ 11.C0 0.00
Trenching/Boring Machine....§ 12.51 0.00
Truck drivers
Dump (all types)............ $ 10.64 0.18
Flatbed. ... ... . s 5 10.87 0.00
Lowboy. .. ... ... i i, $ 13.24 0.00
PickUp..... i .. § 1¢.60 0.00
= R ot = $ 12.00 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clzuses
(28CFR 5.5 (a} (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designaticns
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1l.) Has there been an initial decision in the matter? This can

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a pecsition on
a wage determination matter

a conformance (additional classificaticen and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
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Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.}
and 3.} should be fcllowed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinatiocns
Wage and Hour Division

U.5. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer tec the question in 1.) is yes, then an
interested party (those affected by the acticn) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Heour Administrator
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information ({(wage
payment data, project descripticn, area practice material,
etc.) that the requestor considers relevant to the issuse.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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